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Renovation of Dominican National Police Basic Training  

Solicitation: SDR860-13Q0004 

 

The United States Department of State (DOS), Bureau of International Narcotics and Law 

Enforcement  

Affairs (INL) in Santo Domingo, Dominican Republic intends to award a firm fixed price contract for 

the renovation of the Dominican National Police Basic Training School for Recruits. The estimated 

value is between $300,000.00 and $600,000.00 USD.  

 
The solicitation will be issued on or about August 05, 2013. If you intend to submit a proposal, you  

should thoroughly examine all documents contained in the contract solicitation package. The 

Embassy  

intends to conduct a site visit and hold a pre-proposal conference. All prospective offerors who have  

received a solicitation package are invited to attend. The conference will be held on August 14, 2013 

at 10:00am at the following address: National Police Basic Training School (Escuela Nacional de 

Seguridad Ciudadana) Calle Privada esq. Sanchez vieja Hatillo, San Cristóbal Republica Dominicana.  

 

Please provide the names of attendees to Joy Young at youngjd@state.gov by August 8, 2013. Firms 

are limited to 2 attendees. Please provide: Name; DOB; nationality. 

 

 
 

Renovación de la Escuela de Seguridad Ciudadana Policía Nacional Dominicana 

Solicitud: SDR860-13Q0004 
 

El Departamento de Estado de Estados Unidos, Oficina de Asuntos Internacionales de Narcóticos y  

Aplicación de la Ley (INL) en Santo Domingo, República Dominicana tiene la intención de conceder 

un  

contrato de precio fijo para la renovación de edificios de la Escuela Seguridad Ciudadana de la Policía  

Nacional. El valor estimado entre $ 300,000.00 y $600,000.00 USD. 

 
La solicitud se entregara el día 05 de Agosto 2013. Todos los oferentes que hayan recibido un paquete 

de la solicitación están invitados a asistir a una conferencia previa a la propuesta en el que se llevará a 

cabo el 14 de agosto del 2013 a las 10:00 am en la Escuela Nacional de Seguridad Ciudadana, Calle 

Privada esq. Sánchez vieja Hatillo, San Cristóbal, Republica Dominicana. Si tiene la intención de 

presentar una propuesta, usted debe examinar cuidadosamente todos los documentos contenidos en el 

paquete de solicitación del contrato.  

 
Favor proporcione los nombres de dos asistentes, fecha de nacimiento, y nacionalidad a  

youngjd@state.gov antes del 08 de agosto 2013. 

  

mailto:youngjd@state.gov
mailto:youngjd@state.gov
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SECTION B - SUPPLIES OR SERVICES AND PRICES / COSTS 

 

B.1 SERVICES 

 

The Contractor shall provide all materials, equipment, labor, and construction services required for 

the  renovation of the Dominican National Police Basic Training School  at Hatillo, San Cristobal in 

the Dominican Republic  in accordance with the Statement of Work referenced in Sections C and J, 

Technical Specifications, Drawings and all other documents incorporated into this contract.  The 

contractor is to perform the services in accordance with the terms and conditions of this solicitation, 

and in strict conformance with the contract clauses and any special conditions contained herein. 

 

B.2 TYPE OF CONTRACT 

 

This is a firm fixed-price contract payable entirely in the currency indicated by the Contractor in Sub-

Section B.3.2. No additional sums will be payable on account of any escalation in the cost of 

materials, equipment or labor, or because of the Contractor's failure to properly estimate or accurately 

predict the cost or difficulty of achieving the results required by this contract.  Nor will the contract 

price be adjusted on account of fluctuations in the currency exchange rates.  Changes in the 

contractprice or time to complete will be made only due to changes made by the Government in the 

work to be performed, or by delays caused by the Government (see Sub-Section F.12, Excusable 

Delays) as determined and approved by the Contracting Officer. 

 

B.3 CONTRACT PRICE 

 

The Contractor shall complete all work, including furnishing all labor, material, equipment and 

services, unless otherwise specified herein, required under this contract for the firm fixed-price 

indicated below and within the time specified herein.  This price shall include all labor, materials, and 

insurance required by FAR 52.228-4, Workers’ Compensation and War-Hazard Insurance (which 

shall not be a direct reimbursement), profit, and if applicable, value added tax (VAT), and DBA 

insurance , see Sub-Section B.4.  Any costs not separately priced will be considered to be included in 

the overhead and other indirect costs. 

 

The offerors shall insert the prices and currency of their offer below: 

CLIN Description Price 

0001 

Renovation of (3) Police Training School 

Buildings and (1) Common Bathroom 

Building -  as per Statement of Work, see  

Section C, Specifications and Drawings, see 

section J, including all labor, materials, 

equipment, services, overhead, other indirect 

costs, costs for insurance (other than DBA), 

bonds, and profit:  

  

0002 
Value Added Tax (IVA Tax) (if applicable) 

(See Section B.4) 
 

 

0003 

Defense Base Act Insurance (DBA): 

(If required; see Section B.5 and Section I.12) 
  

 TOTAL PRICE LINE ITEMS  0001 through  
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0003: 

 

 

B.3.2 THE CONTRACTOR SHALL STATE CURRENCY: _________________________ 

 

B.4 VALUE ADDED TAX (VAT) 

 

If applicable, the contractor shall be responsible paying to the appropriate authority, the applicable 

rate of Value Added tax.  Offerors shall identify Value Added Tax (VAT) as a separate line item in 

Section B.  The VAT shall also be reflected as a separate cost item on all invoices submitted under the 

resulting contract.  The Contractor will be reimbursed for VAT only to the extent contractor provides 

documentary proof that VAT has been paid to the host government up to the VAT amount included in 

Section B.3. Any refund of VAT to the contractor shall be paid over to the Government to the extent 

the Government reimbursed the contractor for the VAT payment. 

 

B.5 DEFENSE BASE ACT INSURANCE (DBA) 

 

DBA insurance is required for all United States citizens or residents and individuals hired in the 

United States, regardless of citizenship. This insurance may be obtained from any authorized DBA 

insurance broker, see Sub-Section I.10, FAR 52.228-3 WORKER’S COMPENSATION 

INSURANCE (DEFENSE BASE ACT) (APR 1984). 

 

B.6 COST OF MATERIALS / EQUIPMENT 

 

The cost of any materials or equipment required in conjunction with the services rendered herein shall 

be included in the proposed firm fixed-price. 

 

B.7 BILL OF QUANTITIES 
 

A Bill of Quantity (BOQ)/ Price Breakdown is provided in Section J, Attachment 1.  The contract 

resulting from this solicitation shall be a Firm Fixed-Price contract and not a BOQ type contract 

providing for unit pricing of items and for payment based on quantity surveys. The total price will 

therefore not be adjusted upwards or downward to reflect work performed as determined by quantity 

surveys performed. It is a requirement for offerors to provide a breakdown of proposal by completing 

the BOQ.  The BOQ shall be adjusted as desired to correspond with the offeror’s Firm Fixed Price. 

 

The Bill of Quantities provided is for reference purposes only.  The contractor is required to verify the 

quantities and dimensions based on the drawings and specifications provided, and information 

acquired during the Site Visit.  The contract price will not be adjusted due to increased quantities 

required during performance of the contract.  

 

B.8 ABBREVIATIONS 

 CLIN  Contract Line Item Number 

 NET PRICE Contract Amount without Value Added Tax 
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SECTION  C  -   STATEMENT OF WORK / SPECIFICATIONS   

 

C.1 GENERAL DESCRIPTION 

 

The project includes the renovation of 3 buildings and 1 common bathroom building. The renovation 

will include the following tasks: 

-demolition of walls 

-replacing lighting fixtures and fans 

-installing light switches and outlets 

-replacing doors 

-repairing concrete walls 

-bathroom repairs 

-painting interior and exterior 

-roof repair. 

 

Please see Attachment J for detailed  tasks and specifications concerning the renovation.   

 

SECTION  D  -  PACKAGING AND MARKING 

 

D.1 DUTY-FREE CLEARANCE 

 

In accordance with the procedure described in Section H.16. Imported materials, equipment and 

personnel, all shipping containers or otherwise, shall be labeled as follows: 

 

ATTN:  Customs & Shipping (CONTRACT NUMBER) to be completed by the contractor 

 

Items shall be marked as “Diplomatic Cargo”. 

 

Material Shipping/Customs Clearance 

Materials shall be shipped to: 

 

Construction of Facilities for National Police Basic Training School 

Care of / US Embassy Santo Domingo  

 Cesar Nicolas Penson esq. Leopoldo Navarro  

 

To obtain a free entry for the goods the contractor shall provide the COR with the following 

documentation 20 days prior to the arrival of goods: 

 Detailed  description of goods 

 Approximate weight 

 Number of crates 

 Approximate value of goods 

 Mode of shipment 

The contractor shall provide 20 calendar days Customs Advance Notice to the US Embassy shipping 

office  
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The contractors should estimate a minimum of forty (40) business days for custom clearances and 

delivery.  Should the contractor fail to provide any required paperwork for the custom clearance 

process to the US Embassy Santo Doming shipping office and the custom clearances procedure is 

delayed the contractor shall be required to pay any additional costs occurred (storage fees) 

 

D.2 DOSAR 652.229-70 EXCISE TAX EXEMPTION STATEMENT FOR 

CONTRACTORS WITHIN THE UNITED STATES (JUL 1988) 

This is to certify that the item(s) covered by this contract is/are for export solely for the use of the 

U.S. Foreign Service Post identified in the contract schedule. 

The Contractor shall use a photocopy of this contract as evidence of intent to export.  Final proof of 

exportation may be obtained from the agent handling the shipment.  Such proof shall be accepted in 

lieu of payment of excise tax. 

 

D.3 PACKAGING REQUIREMENTS FOR MAIL AND COURIER SHIPMENT OF 

DOCUMENTS AND DRAWINGS 

 

Separate packaging of electronic media and hardcopy material 

The prime Contractor and any associated subcontractors will package all drawings and electronic 

media (Sensitive But Unclassified (SBU) and unclassified) in separate mailing packages, specifically, 

electronic media will be transported in electronic media packages that contain no other drawings or 

hard copies of any kind, beyond that of transfer/receipt documentation.  Hardcopy (paper) drawing 

and documents will be packaged separately. 

 

SECTION E – INSPECTION AND ACCEPTANCE 

 

E.1 FAR 52.246-12 - INSPECTION OF CONSTRUCTION (AUG 1996) 

 

(a)  Definition:  "Work" includes, but is not limited to, materials, workmanship, and manufacture and 

fabrication of components. 

(b)  The Contractor shall maintain an adequate inspection system and perform such inspections as will 

ensure that the work performed under the contract conforms to contract requirements. The Contractor 

shall maintain complete inspection records and make them available to the Government. All work 

shall be conducted under the general direction of the Contracting Officer and is subject to 

Government inspection and test at all places and at all reasonable times before acceptance to ensure 

strict compliance with the terms of the contract. 

(c) Government inspections and tests are for the sole benefit of the Government and do not  

(1) Relieve the Contractor of responsibility for providing adequate quality control measures; 

(2) Relieve the Contractor of responsibility for damage to or loss of the material before acceptance. 

(3) Constitute or imply acceptance; or 

(4) Affect the continuing rights of the Government after acceptance of the completed work under 

paragraph (i) of this section. 

(d) The presence or absence of a Government inspector does not relieve the Contractor from any 

contract requirement, nor is the inspector authorized to change any term or condition of the 

specification without the Contracting Officer's written authorization. 

(e) The Contractor shall promptly furnish, at no increase in contract price, all facilities, labor, and 

material reasonably needed for performing such safe and convenient inspections and tests as may be 

required by the Contracting Officer.  The Government may charge to the Contractor any additional 
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cost of inspection or test when work is not ready at the time specified by the Contractor for inspection 

or test, or when prior rejection makes re-inspection or retest necessary.  The Government shall 

perform all inspections and tests in a manner that will not unnecessarily delay the work.  Special, full 

size, and performance tests shall be performed as described in the contract. 

(f) The Contractor shall, without charge, replace or correct work found by the Government not to 

conform to contract requirements, unless in the public interest the Government consents to accept the 

work with an appropriate adjustment in contract price.  The Contractor shall promptly segregate and 

remove rejected material from the premises. 

(g) If the Contractor does not promptly replace or correct rejected work, the Government may -- 

(1) By contract or otherwise, replace or correct the work and charge the cost to the Contractor; or 

(2) Terminate for default the Contractor's right to proceed. 

(h) If, before acceptance of the entire work, the Government decides to examine already completed 

work by removing it or tearing it out, the Contractor, on request, shall promptly furnish all necessary 

facilities, labor, and material.  If the work is found to be defective or non-conforming in any material 

respect due to the fault of the Contractor or its subcontractors, the Contractor shall defray the 

expenses of the examination and of satisfactory reconstruction. However, if the work is found to meet 

contract requirements, the Contracting Officer shall make an equitable adjustment for the additional 

services involved in the examination and reconstruction, including, if completion of the work was 

thereby delayed, an extension of time. 

(i) Unless otherwise specified in the contract, the Government shall accept, as promptly as practicable 

after completion and inspection, all work required by the contract or that portion of the work the 

Contracting Officer determines can be accepted separately. Acceptance shall be final and conclusive 

except for latent defects, fraud, gross mistakes amounting to fraud, or the Government's rights under 

any warranty or guarantee. 

 

E.2 SUBSTANTIAL COMPLETION 

Definitions.   

 

E.2.1.  “Substantial Completion” means the stage in the progress of the work as determined and 

certified by the Contracting Officer or Contracting Officer’s Representative in writing to the 

Contractor, on which the work or a portion thereof designated by the Government is sufficiently 

complete and satisfactory, in accordance with the requirements of the Contract Documents, that it 

may be occupied or utilized for the purpose for which it is intended, and only minor items such as 

touch-up, adjustments, and minor replacements or installations remain to be completed or corrected 

which (1) do not interfere with the intended occupancy or utilization of the work, and (2) can be 

completed or corrected within the time period required for final completion.   

 

E.2.2  “Date Of Substantial Completion.” means the date determined by the Contracting Officer or 

Contracting Officer’s Representative of which substantial completion of the work has been achieved.   

 

E.3  USE OF EQUIPMENT BY THE GOVERNMENT 

 

E.3.1  Right to use.  The Government may take over and operate, with Government employees, such 

equipment as is necessary for heating/cooling or security equipment such areas of the building as 

require the service, and other equipment such as elevators, electrical, plumbing and mechanical 

systems, as soon as the installation is sufficiently complete to permit operation. 
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E.3.2  Notice.  The COR will advise the Contractor in writing, prior to the use of the equipment, 

which items of equipment will be operated, and the date and time such operation shall begin. 

 

E.3.3  Effect on warranties.  Government operation of equipment will not relieve the Contractor of 

any warranty or correction obligations elsewhere provided for in this contract.  The applicable 

correction period, elsewhere provided for in this contract, for each piece of equipment shall be in 

accordance with the applicable provisions of this contract. 

 

E.4  FINAL COMPLETION AND ACCEPTANCE 

 

E.4.1  Definitions 

(a)  "Final completion and acceptance" means the stage in the progress of the work as determined by 

the COR and confirmed in writing to the Contractor, on which all work required under the contract 

has been completed in a satisfactory manner in accordance with the requirements thereof, subject to 

the discovery of defects after final completion, and except for items specifically excluded in the 

notice of final acceptance. 

 

(b) The "date of final completion and acceptance" means the date determined by the COR as of which 

final completion of the work has been achieved, as indicated by written notice to the Contractor. 

 

E.4.2 Request for Final Inspection and Tests 

The Contractor shall give the COR at least 15 days advance written notice of the date the work will be 

fully completed and ready for final inspection and tests. Final inspection and tests will be started not 

later than the date specified in the aforesaid notice unless the COR determines that the work is not 

ready for final inspection and so informs the Contractor. 

 

E.4.3 Final Acceptance 

Upon (a) satisfactory completion of all required tests, (b) verification by the COR on the basis of a 

final inspection that all items listed in the Schedule of Defects have been completed or corrected and 

that the work is finally complete, subject to the discovery of defects after final completion, and (c) 

submittal by the Contractor of all documents including contractor close-out documents, and other 

items required upon completion of the work, including a final request for payment, and if the COR is 

satisfied that the work under the contract is complete and the contract has been fully performed, with 

the exception of continuing obligations there under, the COR shall issue to the Contractor a notice of 

final acceptance and process final payment as required by the contract. 

 

E.5 QUALITY ASSURANCE AND QUALITY CONTROL 

 

E.5.1 QUALITY ASSURANCE AND QUALITY CONTROL 

 

E.5.1.1  Introduction:  The Contractor shall establish and maintain a project-specific Quality 

Management Program (QMP) which defines and implements a quality system. The quality system is a 

documented organizational process which describes responsibilities, procedures, and resources for 

providing quality control and quality assurance on a project.  Effectiveness of the QMP is achieved 

through adequate planning, forceful direction, and checking in the sense of measurement and 

evaluation.  The QMP applies to the control of quality throughout all areas of contract performance. 
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E.5.1.2  Quality Management Program:  The Contractor’s QMP shall be COR-approved to provide 

employees, consultants, and/or joint-venture partners with established, uniform procedures for 

production of project data and documents throughout the construction process.  Principal functions of 

the QMP are the following: 

 

E.5.1.2.1  Quality Control (QC):   Operational techniques and activities that are used to fulfill 

requirements for quality. 

 

E.5.1.2.2  Quality Assurance (QA):  Documentation of planned and systematic actions required to 

provide confidence that the services provided are based on project requirements and satisfy stated 

requirements for quality. 

 

E.5.1.3 Audits After award of the Contract, the Government may perform audits of the Contractor’s 

QMP to periodically assess conformance with the QMP in accordance with the provisions of Section 

E of the contract.  Disapproval of the program, or major portions, may cause delay in progress of the 

project’s development or, in some cases, withholding acceptance of the Contractor’s performed 

services.  The Government may examine the Contractor’s existing quality system prior to award of 

this contract as part of a pre-contract assessment, in order to determine the ability of the Contractor to 

satisfy the “quality” requirements of this contract. 

 

E.5.1.4 Agreement on Quality Assurance the Contractor shall develop a clear understanding with all 

his consultants on quality assurance matters for which the consultants are responsible, and the quality 

assurance program of the consultants shall be integrated with that of the Contractor of record. 

 

E.5.1.5  QMP Submittal Requirements  the QMP shall be structured and developed to include the 

following minimum requirements:  

 

E.5.1.5.1  Organizational Structure The Contractor shall define and submit a QMP organizational 

structure within 30 days of contract award, including charts and a description of responsibilities of 

key persons who will perform the services.  Persons responsible for interface with the Government, 

including the security manager and QMP Manager must be identified.  A separate list should also 

include all team members, including consultants with telephone and email addresses.     

Offeror’s shall provide a preliminary Quality Management Program (QMP) as part of their 

proposal 

Submission required: 

Construction: Fifteen (15) calendar days after contract award. 

 

E.5.1.5.2  Quality Policy  The Contractor shall have a stated corporate quality policy.  This policy 

shall be consistent with the Contractor’s quality policy in the QMP.  Necessary measures shall be 

taken by the Contractor to ensure that the corporate quality policy is understood, implemented, and 

maintained by all employees of the Contractor and the Contractor’s subcontractors. 

 

E.5.1.5.3 Reserved   

 

E.5.1.5.4  Building Standards  Construction must comply with the building codes and standards and 

applicable design criteria, (see section J).   Inconsistencies among codes and standards shall be 

brought to the COR attention in writing.  The PM/PD will resolve any inconsistencies 

 



Dominican  National  Police Training School Renovation  Solicitation                     Page 9  of 62                                                                  

Hatillo, San Cristobal                                                                                                                 
 

 

  

E.5.1.5.5  Other Procedures   Other procedures shall address management, procurement activities, 

construction management, quality records, and audits. 

E.5.1.5.6  Security and Communications Interface  The Contractor’s QMP shall provide for 

integration of security and communications requirements into the project.  

 

E.5.1.5.7  Reserved  

 

E.5.1.5.8  Document Control  The QMP shall ensure that documents, including subsequent changes, 

will be reviewed for adequacy, approved for release by authorized personnel, and properly conveyed 

to the Government.  Persons responsible for reviewing, approving, and releasing new and revised 

documents shall be identified. 

 

E.5.1.5.9  Reserved 

 

E.5.1.5.10  Reserved 

  

E.5.1.5.11  Reserved 

 

E.5.1.5.11.1 Reserved 

E.5.1.5.12  Administration  The Administration of the quality program shall be vested in a 

responsible, authoritative element of the organization with a clear access to management.  The 

organization shall be staffed by technically competent personnel with sufficient authority to ensure 

that quality requirements are consistently maintained.  

 

E.5.2 CONSTRUCTION QUALITY ASSURANCE AND QUALITY CONTROL  

 

E.5.2.1  The Contractor shall institute an appropriate inspection system including checklists of duties 

to be carried out, ensuring these duties are carried out by the supervisory staff and senior employees, 

and carrying out weekly inspections to determine whether the various services are being performed 

according to the contract requirements.  Copies of the weekly inspection reports shall be provided to 

the COR seven (7) days after end of weekly period.   

 

E.5.2.2  Any shortcomings and/or substandard conditions noted in such inspections shall be promptly 

corrected and improved; any conditions beyond the responsibility of the Contractor shall be brought 

to the attention of the Contracting Officer or COR, for disposition.   

 

E.5.2.3  Monthly Report:  The Contractor shall render a monthly progress report and pictures 

(significant items), summing up observations resulting from the inspections, progress, difficulties or 

irregularities encountered, resolution of problems, measures taken to improved conditions, 

recommendations, and other matters related to this contract.  This monthly report shall be submitted 

to the COR, together with the Contractor’s monthly invoice.   

 

E.5.2.4  Inspection by Government:  The services being performed hereunder and the supplies 

furnished will be inspected from time to time by the COR, or his/her authorized representatives, to 

determine that all work is being performed in a satisfactory manner, and that all supplies are of 

acceptable quality and standards.   
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SECTION  F  -  DELIVERIES OR PERFORMANCE 

 

F.1 FAR 52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF 

WORK (APR 1984) 

The Contractor shall be required to: (a) commence work under this contract fifteen (15) calendar days 

after the date the Contractor receives the notice to proceed; (b) prosecute the work diligently; and (c) 

complete the entire work ready for use not later than two hundred and seventy (270) calendar 

days after the contractor receives the Notice to Proceed. The time stated for completion shall 

include final cleanup of the premises and completion of punch-list items.   

 

F.2 CONTRACTOR DELAYS 

 

The project schedule is a key parameter of this project, and completion of the construction periods is a 

key to the project as a whole.  Liquidated damages are part of this contract. 

 

F.2.1  FAR 52.211-12 Liquidated damages – Construction (Sept 2000) 
 

(a) If the Contractor fails to complete the work within the time specified in the contract, the 

Contractor shall pay liquidated damages to the Government in the amount of $300.00 for each 

calendar day of delay until the work is completed or accepted. 

 

(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue 

to accrue until the work is completed.  These liquidated damages are in addition to excess costs of 

repurchase under the Termination clause. 

 

F.3 CONTRACTOR'S SUBMISSION OF CONSTRUCTION SCHEDULES 

 

 (a)  The time for submission of the schedules referenced in Section I, 52.236-15, "Schedules for 

Construction Contracts", paragraph (a), is hereby modified to reflect that the submission shall be 

within 15 calendar days after contract award. 

  

 (b)  These schedules shall include the time by which shop drawings, product data, samples and other 

submittals required by the contract shall be submitted for approval. 

 

 (c)  The Contractor shall revise such schedules  (1) to account for the actual progress of the work,  (2) 

to reflect approved adjustments in the performance schedule, and  (3) as required by the COR to 

achieve coordination with work by the Government and any separate contractors employed by the 

Government.  The Contractor shall submit a schedule, which sequences work to minimize disruption 

at the job-site. 

 

 (d)  All deliverables shall be in the English language, unless otherwise provided hereunder, and any 

system of dimensions (i.e., metric) shown shall be consistent with that used in the contract.  No 

extension of time shall be allowed for delay by the Government in approving such deliverables if the 

Contractor has failed to act promptly and responsively in submitting its deliverables.  Each 

deliverable shall be identified as required by the contract. 
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F.4 DELIVERABLES 

 

Deliverable items called out in this contract shall be delivered in accordance with the following 

delivery schedule:  

CO  =  Contracting Officer 

COR  =  Contracting Officer’s Representative 

CNTP  =  Construction Notice to Proceed 

 

Description Qty Delivery Date Deliver 

to: 

H.1.1(1) Payment Bond 1 Within 15 calendar days after contract 

award 

CO 

H.1.1(2) Performance Bond 1 Within 15 calendar days after contract 

award 

CO 

H.2.4  Insurance 1 Within 15 calendar days after contract 

award 

CO 

H.12.1  Safety Plan 1 Within 15 calendar days after contract 

award 

COR 

F.3 Construction Schedule 1 Within 15 calendar days after contract 

award 

COR 

H.15.1  Submittal Register 1 Within 15 calendar days after contract 

award 

COR 

H.14.4  Bios on Personnel  1 Within 10 calendar days after contract 

award 

COR 

H.10.1(b)  List of vehicles 1 1 week prior to required vehicle access COR 

E.5  Quality Management Plan 1 10 calendar days after Contract award COR 

G.4  Payment Request 1 monthly after NTP CO & 

COR 

F.8 Monthly Progress Report 1 monthly after NTP COR 

I.1  Updates to Construction 

Schedule (52.236-15) 

1 last calendar day of each month COR 

E.2  Request for Substantial 

Completion Inspection 

1 15 workdays before inspection COR 

E.4 Request for Final 

Completion Inspection 

1 15 workdays before inspection COR 

H.4.4  & C.4.1 As-Built Drawings 1 30 calendar days after final inspection 

but before the final invoice  

COR 

C.4.4.1    Project Completion 

Photography  

1 After final completion but before final 

acceptance  

COR  

E.4.3  Final Acceptance Release 

Statement and Contract Close-out 

Documents 

1 with final invoice CO & 

COR 

Section J                                                    

All deliverables as and when required in 

the statement of work, specifications, or 

drawings  

1 As required  COR 
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NOTE:  Any and all costs for the preparation, handling and submission of weekly and monthly 

reports shall be included in the total price of the contract. 

 

F.5 ACCEPTANCE OF SCHEDULE 

 

When the Government has accepted any time schedule, it shall be binding upon the Contractor.  The 

completion date is fixed and may be extended only by a written contract modification signed by the 

Contracting Officer.  Acceptance or approval of any schedule or revision thereof by the Government 

shall not (1) extend the completion date or obligate the Government to do so, (2) constitute 

acceptance or approval of any delay, nor (3) excuse the Contractor from or relieve the Contractor of 

its obligation to maintain the progress of the work and achieve final completion by the established 

completion date. 

 

F.6 NOTICE TO PROCEED 

 

(a) Upon award of the contract, the Contracting Officer may provide to the Contractor a Limited 

Notice to Proceed (LNTP) which shall allow the contractor to commence with planning, initiate 

limited mobilization work activities, including submissions, establishment of site offices and lay-

down areas.   

 

Following receipt of the bonds, evidence of insurance and acceptance of these documents, the 

Contracting Officer will provide to the Contractor a Full Notice to Proceed (FNTP). 

 

(b) The Contracting Officer may elect to issue the FNTP prior to receipt and acceptance of any bonds, 

evidence of insurance, or of the construction schedules required by the contract.  Issuance of a FNTP 

by the Government before receipt and acceptance of the required bonds, insurance certificates or 

policies, and the construction schedules shall not be a waiver of the requirement to furnish these 

documents. 

 

F.7 MONTHLY PROGRESS REPORT 

 

Monthly progress reports shall be submitted by the last calendar day of each month during this 

contract.  Reports shall be in letter format and contain information relevant to this project, including, 

but not limited to, accomplishments during the previous month, anticipated accomplishments for the 

next month, arising or occurring problems and possible or proposed solutions, questions that require 

answers or directions from the Post, any pending Government review comments regarding the 

Contractor’s submittals, any proposed change orders that have not been executed, and any other 

pertinent information required to report the progress of performance under this contract.  Progress 

payments may be withheld until receipt of the Monthly Progress Report. 

 

F.8 FAR 52.242-14 - SUSPENSION OF WORK (APR 1984) 

 

 (a)  The Contracting Officer may order the Contractor, in writing, to suspend, delay, or interrupt all 

or any part of the work of this contract for the period of time that the Contracting Officer determines 

appropriate for the convenience of the Government. 

 (b)  If the performance of all or any part of the work is, for an unreasonable period of time, 

suspended, delayed, or interrupted 

 (1)  By an act of the Contracting Officer in the administration of this contract, or 
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 (2)  By the Contracting Officer's failure to act within the time specified in this contract (or within a 

reasonable time if not specified), an adjustment shall be made for any increase in the cost of 

performance of this contract (excluding profit) necessarily caused by the unreasonable suspension, 

delay, or interruption, and the contract modified in writing accordingly. 

However, no adjustment shall be made under this clause for any suspension, delay, or interruption to 

the extent that performance would have been so suspended, delayed, or interrupted by any other 

cause, including the fault or negligence of the Contractor, or for which an equitable adjustment is 

provided for or excluded under any other term or condition of this contract. 

 (c)  A claim under this clause shall not be allowed  -- 

 (1)  For any costs incurred more than 20 days before the Contractor shall have notified the 

Contracting Officer in writing of the act or failure to act involved (but this requirement shall not apply 

as to a claim resulting from a suspension order); and 

(2)  Unless the claim, in an amount stated, is asserted in writing as soon as practicable after the 

termination of the suspension, delay, or interruption, but not later than the date of final payment under 

the contract. 

 

F.9 PRE-PROPOSAL-CONFERENCE 

 

 See Section L.6, clause FAR 52.236-27, Site Visit (Construction). 

 

F.10 NOTICE OF DELAY 

 

In the event the Contractor receives a notice of any change in the work, or if any other conditions 

arise which are likely to cause or are actually causing delays which the Contractor believes may result 

in completion of the project after the completion date, the Contractor shall notify the Contracting 

Officer of the effect, if any, of such change or other conditions upon the approved schedule, and shall 

state in what respects, if any, the relevant schedule or the completion date should be revised.  Such 

notice shall be given promptly and not more than ten (10) days following the first occurrence of event 

giving rise to the delay or prospective delay.  Revisions to the approved time schedule shall only be 

made with the approval of the Contracting Officer. 

 

F.11 WORKING HOURS 

 

(a) Normal working hours at the site shall be a maximum of 8 hours per day Monday through Friday. 

Actual construction work hours shall be coordinated with the COR. The COR may, upon request and 

if circumstances permit, approve other hours and/or work on weekends and holidays provided that no 

additional costs will arise to the U.S. Government as a result thereof. A minimum of 24 hours 

advance notice of intent to request other hours shall be given to the COR. 

 

(b) In addition to the recognized public holidays, the Department of State observes local and 

American holidays, see the list under F.14, and/or any other day designated by Federal law, Executive 

Order or Presidential Proclamation.  

 

(c) When any American holiday falls on a weekend, the preceding Friday or the following Monday is 

observed. Observance of such days by Government personnel shall not be cause for entitlement to 

additional time or money except as set forth in the contract. If the contractor’s personnel work on a 

holiday, no form of holiday or other premium compensation will be reimbursed either as a direct or 

indirect cost, unless authorized pursuant to an overtime clause elsewhere in this contract.  
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F.12 EXCUSABLE DELAYS 

 

The Contractor will be allowed time, not money, for excusable delays.  

 

 The Contractor's right to proceed shall not be terminated nor the Contractor charged with damages 

under this clause, if -- 

  

(1) The delay in completing the work arises from unforeseeable causes beyond the control 

and without the fault or negligence of the Contractor.  Examples of such causes include -- 

 (i) Acts of God or of the public enemy, 

(ii) Acts of the Government in either its sovereign or contractual capacity, 

(iii) Acts of another Contractor in the performance of a contract with the 

Government, 

(iv) Fires, 

(v) Floods, 

(vi) Epidemics, 

(vii) Quarantine restrictions, 

(viii) Strikes, 

(ix) Freight embargoes, 

(x) Unusually severe weather, or 

(xi) Delays of subcontractors or suppliers at any tier arising from unforeseeable 

causes beyond the control and without the fault or negligence of both the Contractor 

and the subcontractors or suppliers; and 

 

(2) The Contractor, within 10 days from the beginning of any delay (unless extended by the 

Contracting Officer), notifies the Contracting Officer in writing of the causes of delay.  The 

Contracting Officer shall ascertain the facts and the extent of delay.  If, in the judgment of 

the Contracting Officer, the findings of fact warrant such action, the time for completing the 

work shall be extended.  The findings of the Contracting Officer shall be final and 

conclusive on the parties, but subject to appeal under the Disputes clause. 

 

F.13 PRE-CONSTRUCTION CONFERENCE 

 

A pre-construction conferences may be held after contract award or upon submittal of the first 

deliverables to the COR, to discuss the design planning, schedule, submittals, notice to proceed, 

mobilization and other important issues that affect construction progress. 
 

 

F.14 HOLIDAY SCHEDULE: 

 

The following days will be observed as American and Dominican holidays: and the Embassy and the 

Consulates will be closed to the public on the following official holidays: 2013 

 

 

DATE HOLIDAY TYPE 
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January 1 New Year’s Day American 

January 6 Epiphany Dominican  

January 21 Birthday of Martin Luther King, Jr. American 

January 21  Dia de Ntra. SRA. De la Altagracia  Dominican 

January 26 Dia de Duarte  Dominican 

February 18 Washington’s Birthday American 

February 27 Dominican Independence Day  Dominican 

March 29 Good Friday American  

April 29  Dominican Labor Day Dominican 

May 1 Labor Day American 

May 27 Memorial Day  American 

May 30  Corpus Christi  Dominican 

July 4 Independence Day American 

August 16 Dominican Restoration Day  Dominican 

September 2 Labor Day American  

September 24 Dia de Ntra. SRA. De las Mercedes  Dominican  

October 14 Columbus Day American 

November 4 Dominican Constitution Day  Dominican 

November 11  Veterans Day  American 

November 28 Thanksgiving Day American 

December 25 Christmas Day  American/Dominican  

 

The US Embassy will observe all local holidays, the contractor should request a list from the COR for 

2013.  Should any of the above listed holidays fall on a local non-work, or local custom weekend, the 

contractor shall exercise due diligence to ensure local customs and appropriate compensation issues 

are addressed. 

 

SECTION  G  -  CONTRACT ADMINISTRATION DATA 
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G.1 AUTHORITY OF CONTRACTING OFFICER 

 

All work shall be performed under the general direction of the Contracting Officer, who alone shall 

have the power to bind the Government and to exercise the rights, responsibilities, authorities and 

functions vested by the contract, except that the Contracting Officer and the Procurement Executive 

shall have the right to designate authorized representatives to act for the Contracting Officer, as 

specifically provided in the designation of that individual. 

 

G.1.1  CONTRACT ADMINISTRATION DATA (07/01) 

 

Contracting Officer:  Tim Farrell  

 

Contract Administrator:  Richard F. Walsh  

     Telephone Number:  703-875-4227    

     Facsimile Number:   

 

Courier or Hand Delivery:  U.S. Department of State 

     Office of Acquisition Management (A/LM/AQM) 

     1701 N. Ft. Myer Drive 

     Arlington, Virginia 22209 

     Attention: Tim Farrell  

 

Contracting Officer's 

 Representative (COR):  To Be Specified at Contract Award 

     Telephone Number:   

     Facsimile Number:   

 

G.2 DOSAR 652.242-70 - CONTRACTING OFFICER'S REPRESENTATIVE (COR) (AUG 

1999) 

  

(a) The Contracting Officer may designate in writing one or more Government employees, by name 

or position title, to take action for the Contracting Officer under this contract. Each designee shall be 

identified as a Contracting Officer’s Representative (COR). Such designation(s) shall specify the 

scope and limitations of the authority so delegated; provided, that the designee shall not change the 

terms or conditions of the contract, unless the COR is a warranted Contracting Officer and this 

authority is delegated in the designation. 

 

(b) The COR for this contract shall be named after contract award.  

 

G.4 PAYMENT CONSTRUCTION SERVICES 

 

G.4.1 General 

The Contractor's attention is directed to Section I.5 FAR 52.232-5, "Payments Under Fixed-Price 

Construction Contracts" . The following subsections elaborate upon the information contained 

therein. 

 

G.4.2 Detail of Payment Requests 
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Each request for payment, which shall be made no more frequently than monthly, unless otherwise 

provided herein, shall cover the value of labor and materials completed and in place, including a pro-

rated portion of overhead and profit. Invoices shall be addressed to: 

 

U.S. Embassy Santo Domingo  

Attn. FMO 

Cesar Nicolas Penson  

esq  Leopoldo Navarro  

 List Contract number  

 

Copies of the first and the last invoice shall be submitted to the Contracting Officer via email: 

FarrellTP@state.gov 

  

For VAT requirements please see Section B.4. 

 

G.4.3 Payments to Subcontractors 

The Contractor shall make timely payment from the proceeds of the progress or final payment for 

which request is being made, to his subcontractors and suppliers in accordance with the Contractor's 

contractual arrangements with them. 

 

Along with each request for progress payments, the Contractor shall furnish the following 

certification, or payment shall not be made:  (However, the Contractor may elect to delete paragraph 

(4) from the certification.) 

 

"I hereby certify, to the best of my knowledge and belief, that -- 

(1) The amounts requested are only for performance in accordance with the specifications, 

terms, and conditions of the contract; 

(2) All payments due to subcontractors and suppliers have been made from previous 

payments received under the contract, and timely payments will be made from the proceeds 

of the payment covered by this certification, in accordance with subcontract agreements and 

the requirements of chapter 39 of Title 31, United States Code; 

(3) This request for progress payments does not include any amounts which the prime 

contractor intends to withhold or retain from a subcontractor or supplier in accordance with 

the terms and conditions of the subcontract; and 

(4) This certification is not to be construed as final acceptance of a subcontractor's 

performance. 

 

_________________________________________ 

(Name) 

_________________________________________ 

(Title) 

_________________________________________ 

(Date)" 

 

 

G.4.4 Evaluation 
Following receipt of the Contractor's request for payment, and on the basis of an inspection of the 

work, the COR shall make a determination as to the amount which, in his/her opinion, is then due.  In 
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the event the COR does not approve payment of the full amount applied for, less the retainage 

addressed in FAR 52.232-5, the COR shall advise the Contractor of the reasons therefore. 

 

G.4.5 Additional Withholding 
Independently of monies retained by the Government under FAR 52.232-5, or otherwise as permitted 

to be retained under this contract, the Government may withhold from payments due the Contractor 

any amounts considered necessary to cover: 

 

(a)  Wages or other amounts due the Contractor's employees on this project; 

(b)  Wages or other amounts due employees of subcontractors on this project; 

(c)  Amounts due suppliers of materials or equipment for this project; and  

(d)  Any other amounts for which the Contractor may be held liable under this contract, 

including but not limited to the actual or prospective costs of correction of defective work and 

prospective liquidated damages when the Contractor has failed to make adequate progress. 

 

G.4.6 Payment 
In accordance with FAR 52.232-27(a) the 14-day period identified in FAR 52.232-27(a)(1)(i)(A) is 

hereby changed to 30 days. 

 

G.5. ADVANCE PAYMENT 

 

Advance Payments shall not be authorized during the performance of this contract. 
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SECTION H - SPECIAL CONTRACT REQUIREMENTS 

 

H.1 BOND REQUIREMENTS 

 

H.1.1 Bonds Required 

 

Pursuant to Far 52.228-15 - "Performance and Payment Bonds – Construction", this is an 

International contract for which normal bonds under the Miller Act do not apply. Irrevocable Letters 

of Credit (ILOC) are the preferred security for this project. The Contractor shall furnish two ILCO’s, 

one in the amount 20% of the contract price as a performance surety, and one in the amount of 20% 

of the contract price as a payment surety. Samples of ILOC sureties acceptable to the Government are 

shown in sample forms in Attachment 5. 

 

Please itemize the cost of obtaining Irrevocable Letters of Credit (ILOC) on the required cost 

breakdown provided in Section J.  Ensure you have fully priced the cost of the ILOC’s in your fixed 

construction price because no price adjustment for ILOCs will be considered after award.  This 

contract requires irrevocable letters of credit.  No use of retention as a substitute for the ILOCs 

will be considered or allowed.  
 

H.1.2 Time for Submission 

 

The Contractor shall provide the bonds required by paragraph H.1.1 above within 15 calendar days 

after contract award.  Failure to timely submit (1) the required bonds or other security acceptable to 

the Government; (2) bonds from an acceptable surety; or (3) bonds in the required amount, may result 

in rescinding or termination of the contract by the Government. Should the contract be terminated, the 

contractor will be liable for those costs as described in FAR 52.249-10, “Default (Fixed-Price 

Construction), which is included in Section I of this contract. 

 

H.1.3 Coverage 

 

The bonds or alternate performance security shall guarantee the Contractor's execution and 

completion of the work within the contract time and the correction of any defects after completion as 

required by this contract, the payment of all wages and other amounts payable by the Contractor 

under its subcontracts or for labor and materials, and the satisfaction or removal of any liens or 

encumbrances placed on the work. 

 

H.1.4 Duration of Coverage 

 

The required performance and payment securities shall remain in effect in the full amount required 

until final acceptance of the project by the Government.  After final completion and acceptance, only 

the performance security shall remain in effect for one year in the amount of 10% of the contract 

price, and the Contractor shall pay any premium required for the entire period of coverage.  The 

requirement for payment security terminates at final acceptance. 

 

H.1.5 FAR 52.228-2 – ADDITIONAL BOND SECURITY (OCT 1997) 

 

The Contractor shall promptly furnish additional security required to protect the Government and 

persons supplying labor or materials under this contract if - 
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(a) Any surety upon any bond, or issuing financial institution for other security, furnished with this 

contract becomes unacceptable to the Government; 

(b) Any surety fails to furnish reports on its financial condition as required by the Government; or 

(c) The contract price is increased so that the penal sum of any bond becomes inadequate in the 

opinion of the Contracting Officer; or 

(d) An irrevocable letter of credit (ILC) used as security will expire before the end of the period of 

required security.  If the contractor does not furnish an acceptable extension or replacement ILC, or 

other acceptable substitute, at least 30 days before an ILC’s scheduled expiration, the Contracting 

Officer has the right to immediately draw on the ILC. 

 

H.2 INSURANCE 

H.2.1 Amount of Insurance 

The Contractor's attention is directed to Section I, 52.228-5, "Insurance - Work on a Government 

Installation".  As required by this clause the Contractor is required to provide and maintain whatever 

insurance is legally necessary.   

 

The Contractor shall, at his own expense, provide and maintain during the entire performance period 

General Liability (includes premises/ operations, collapse hazard, products, completed operations, 

contractual, independent contractors, broad form property damage, personal injury) in the minimum 

amount stated below.  

 

1.  Bodily Injury on or off the site stated in Euros: 

      Per Occurrence USD 50,000.00 

 Cumulative  USD 500,000.00  

 

2.  Property Damage on or off the site stated  

                  Per Occurrence  USD 50,000.00 

 Cumulative  USD 100,000.00 

 

The foregoing types and amounts of insurance are the minimums required.  The Contractor shall 

obtain any other types of insurance required by local law or that are ordinarily or customarily 

obtained in the location of the work.  The limit of such insurance shall be as provided by law or 

sufficient to meet normal and customary claims. 

 

The Contractor agrees that the Government shall not be responsible for personal injuries or for 

damages to any property of the Contractor, its officers, agents, servants, and employees, or any other 

person, arising from and incident to the Contractor's performance of this contract.  The Contractor 

shall hold harmless and indemnify the Government from any and all claims arising thereof, except in 

the instance of gross negligence on the part of the Government. 

 

The Contractor shall obtain adequate insurance for damage to, or theft of, materials and equipment in 

insurance coverage for loose transit to the site or in storage on or off the site. 

 

H.2.2 Government as Additional-Insured 

 

The general liability policy required of the Contractor shall name "the United States of America", as 

an additional-insured with respect to operations performed under this contract. 
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H.2.3 Insurance-Related Disputes 

 

Failure to agree to any adjustment contemplated under this contract regarding insurance shall be a 

dispute within the meaning of the clause in Section I, 52.233-1 "Disputes". However, nothing in this 

clause shall excuse the Contractor from proceeding with the work, including the repair and/or 

replacement as herein above provided. 

 

H.2.4 Time for Submission of Evidence of Insurance 

 

The Contractor shall provide evidence of the insurance required under this contract within fifteen (15) 

calendar days after contract award.  Failure to timely submit this evidence, in a form acceptable to the 

Contracting Officer, may result in rescinding or termination of the contract by the Government. 

 

H.3 DEFINITIONS 

In addition to the definitions provided in Section I, FAR 52.202-1 the following definitions shall 

apply when used in connection with this contract: 

 

 (a) Contract Drawings or Drawings, where indicated by the context, means those drawings 

specifically listed in the executed construction contract or as later incorporated into the contract by 

contract modification or change order. 

 

 (b) Day means a calendar day unless otherwise specifically indicated. 

 

 (c) Host Country means the country in which the project is located. 

 

 (d) Government-Furnished Property means property in the possession of, or directly acquired by 

the Government and subsequently made available to the Contractor. Government-Furnished Property 

includes Government-Furnished materials and Government-Furnished Equipment. 

 

 (e) Material means all materials, fixtures and other articles incorporated in, or which are intended 

to remain with the project. 

 

 (f) Limited Notice to Proceed (LNTP) means a written restricted from the Contracting Officer 

authorizing the Contractor to complete only such work as allowed by the LNTP and described herein 

as of a date set forth in the notice. 

 

 (g) Full Notice to Proceed (FNTP) means a written notice to the Contractor from the Contracting 

Officer authorizing the Contractor to incur obligations and proceed with the work under the contract 

as of a date set forth in the notice. 

 

 (h) Other Submittals includes progress schedules, setting drawings, testing and inspection reports, 

and other information required by the contract to be submitted by the Contractor for information or 

approval by the Government. 

 

 (i) Project Data includes standard drawings, diagrams, layouts, schematics, descriptive literature, 

illustrations, schedules, performance and test data, and similar materials furnished by the Contractor 

to explain in detail specific portions of the work required by the contract. 
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 (j) Samples are physical examples, which illustrate materials, equipment or workmanship and 

establish standards by which the work will be judged. 

 

 (k) Schedule of Defects means the list of items, prepared in connection with substantial 

completion of the work or early occupancy or utilization of a portion thereof, which the COR has 

designated as remaining to be performed, completed or corrected before the work will be accepted by 

the Government. 

 

 (l) Separate Contractor means a contractor, other than the Contractor or any of its subcontractors, 

to whom the Government has awarded a contract for construction of a portion of the project. 

 

 (m) Work means any and all permanent construction, which is intended to be incorporated into the 

finished project and required to be performed or otherwise provided by the Contractor under this 

contract, unless otherwise indicated by the context. 

 

(n)  Bill of Quantities means that document that sets forth the quantities of work and which is 

provided to assist Offerors in compiling their bids. Rates submitted in the Bills of Quantities shall be 

used in the calculation of cost for any Change Orders issued during performance of the contract. 

 

(o)  IAW means “in accordance with”. 

 

H.4 OWNERSHIP AND USE OF DOCUMENTS 

 

H.4.1 Ownership and Use of Drawings, Specifications and Models  

(a)  Ownership. All designs, drawings, specifications, models, notes and other works developed in the 

performance of this contract shall become the sole property of the US Government and may be used 

on any other design construction without additional compensation to the Contractor.  The US 

Government shall be considered “person for whom the work was prepared” for the purpose of 

authorship in any copyrightable work under Section 201(B) of Title 17, United States Code.  The 

Contractor agrees not to assert or authorize others to assert any rights nor establish any claim under 

the design patent or copyright laws.  The Contractor, for a period of three years after completion of 

the project, agrees to furnish all retained works at the request of the US Government.  Unless 

otherwise provided in this contract, the Contractor shall have the right to retain copies of all works 

beyond such period, except in the case of classified designs, drawings, specification, and any other 

documents. 

 (b)  Use and Return.  Unless otherwise provided in the contract, the documents described in (a) above 

are not to be used by other than the Contractor or by the Contractor on other work and, with the 

exception of the signed Contractor set, additional copies thereof provided to or made by the 

Contractor shall be returned or suitably accounted for by the Contractor upon final completion of the 

work. 

 

H.4.2 Supplemental Documents 

The Contracting Officer or COR may furnish from time to time such detailed drawings and other 

information as is considered necessary, in the opinion of the Contracting Officer, to interpret, clarify, 

supplement, or correct inconsistencies, errors or omissions in the contract documents, or to describe 

minor changes in the work not involving an increase in the contract price or extension of the contract 

time.  The Contractor shall comply with the requirements of the supplemental documents, and unless 
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the Contractor makes objection within twenty (20) days, their issuance shall not provide for any claim 

for an increase in the contract price or an extension of contract time. 
 

H.4.3 Record Documents 

The Contractor shall maintain at the project site a current marked set of contract drawings and 

specifications indicating all interpretations and clarification, contract modifications, change orders, or 

any other departure from the contract requirements approved by the COR, and a complete set of 

record shop drawings, product data, samples and other submittals as approved by the COR. 

 

H.4.4 "As-Built" Documents 

After final completion of the work, but before final acceptance thereof, the Contractor shall provide 

complete sets of "as-built" drawings, based upon the record set of drawings, marked to show the 

details of construction as actually accomplished, and record shop drawings and other submittals, in 

the number and form as required by the specifications. “As built” documents shall be provided in the 

same form as construction documents. 

 

H.5 SECURITY 

The following considerations shall be followed by the Contractor and/or shall be incorporated into the 

design documents. 

 

 (a)  All documents received or generated under the contract are the property of the US 

Government. 

 (b)  All documents, are to be controlled and disseminated on a need—to-know basis.  

Reproduction and distribution is prohibited without express approval of the US Government.  All 

design and construction documents generated shall be annotated as follows: 

 

WARNING 

This document is the property of the US Government.  Further reproduction and/or 

distribution is prohibited without the express written approval of the US Government. 

 (c)  All documents shall be marked and handled in strict accordance with all applicable 

requirements and regulations.  Proposed and actual contract documents shall only be 

disseminated on a strict need—to—know basis, and shall not be further disseminated without 

prior authorization from the US Government. 

 (d)  Those receiving proposed and/or actual contract documents, to include blueprints, other 

technical drawings, sketches, photographs, exposed negatives, and/or descriptive narratives 

pertaining to the project, shall be responsible for these materials while in their possession, or that 

of any of their subcontractors.  They shall return all documents, including all copies, promptly 

upon demand by the US Government. 

 (e)  The US Government shall be afforded the opportunity to review all photographs and/or 

negatives in advance of any public use, and reserves the right to deny such use.  No further 

dissemination, publication, duplication, or other use beyond that which was requested and 

approved is authorized without specific advance written approval from the US Government. 

 (f)  The US Government reserves the right to demand retention of all copies of said photographs 

and/or negatives, following fulfillment of the previously authorized usage. 

 

H.6 GOVERNING LAW 

This contract and the interpretation thereof shall be governed by the laws of the United States of 

America. 
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H.7 LANGUAGE PROFICIENCY 

The manager assigned by the contractor to superintend the work on-site, as required by Section I, 

52.236-6, "Superintendence by the Contractor", shall be fluent in written and spoken English. 

 

H.8 LAWS AND REGULATIONS 

 

H.8.1 Compliance Required 

The Contractor shall, without additional expense to the Government, be responsible for complying 

with all laws, codes, ordinances, and regulations applicable to the performance of the work, including 

those of the host country, and with the lawful orders of any governmental authority having 

jurisdiction.  Host country authorities may not enter the construction site without the permission of 

the US Government.  Unless otherwise directed by the Contracting Officer, the Contractor shall 

comply with the more stringent of the requirements of such laws, regulations and orders and of the 

contract.  In case of a conflict between the contract and such laws, regulations and orders, the 

Contractor shall promptly advise the Contracting Officer of the conflict and of the Contractor's 

proposed course of action for resolution by the Contracting Officer. 

 

H.8.2 Labor, Health and Safety Laws and Customs 

The Contractor shall comply with all local labor laws, regulations, customs and practices pertaining to 

labor, safety, and similar matters, to the extent that such compliance is not inconsistent with the 

requirements of this contract. 

 

H.8.3 Subcontractors 

The Contractor shall give written assurance to the Contracting Officer that all subcontractors and 

others performing work on or for the project have obtained all requisite licenses and permits. 

 

H.8.4 Evidence of Compliance 

Proper documentation and evidence satisfactory to the Contracting Officer of compliance with this 

clause shall be submitted by the Contractor at such times as directed by the Contracting Officer. 

 

H.9 RESPONSIBILITY OF CONTRACTOR 

 

H.9.1 Damage to Persons or Property 

The Contractor shall be responsible for all damages to persons or property that occur as a result of the 

Contractor's fault or negligence, and shall take proper safety and health precautions to protect the 

work, the workers, the public, and the property of others. 

 

H.9.2 Responsibility for Work Performed 

The Contractor shall be responsible for all materials delivered and work performed until final 

completion and acceptance of the entire work, except for any completed unit of work, which may 

have been accepted in writing under the contract. 

 

H.9.3 Utilities and Facilities 

The Government shall make the following utilities available to the contractor at no cost: 

Water and electricity.  Mobilization and staging areas costs are at the contractor’s expense. 
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Telephone line and internet if needed shall be provided and installed by the contractor and at his 

expense. Prior COR approval is required for telephone lines and or internet connection or for setting 

up temporary electrical panels for the work.  

 

The Contractor shall not be permitted to house labor on site and should make its own arrangements 

for transporting labor to and from the site. No parking on or of site will be allowed.  

 

H.10 CONSTRUCTION OPERATIONS 

 

H.10.1 Operations and Storage Areas 
 (a)  Confinement to Authorized Areas - The Contractor shall confine all operations (including storage 

of materials) on Government premises to areas authorized or approved by the COR. 

 (b)  Vehicular Access - The Contractor shall and in accordance with any regulations prescribed by 

the Contracting Officer, use only established site entrances and roadways. 

 

H.10.2 Use of Premises 

 (a)  Occupied Premises -  If the premises are occupied, the Contractor, its subcontractors, and their 

employees shall comply with the regulations promulgated by the Government governing access to, 

operation of, and conduct while in or on the premises and shall perform the work required under this 

contract in such a manner as not to unreasonably interrupt or interfere with the conduct of 

Government business. 

(b)  Requests from Occupants -  Any request received by the Contractor from occupants of existing 

buildings to change the sequence of work shall be referred to the COR for determination. 

(c)  Access limited -  The Contractor shall provide their employees and sub contractors with working 

badges to facilitate access to the construction site. Contractor personnel shall not have access to or be 

admitted into any building or portion of the site outside the areas designated in this contract except 

with the permission of the Government. 

 

H.11 TEMPORARY FACILITIES AND SERVICES 

 

Temporary buildings (e.g., storage sheds, shops, offices) and utilities may be erected by the 

Contractor only with the approval of the COR and shall be built with labor and materials furnished by 

the Contractor, the cost of which is included in the contract price.  The temporary buildings and 

utilities shall remain the property of the Contractor and shall be removed by the Contractor at its 

expense upon completion of the work.   

 

H.12 SAFETY 

 

H.12.1 Accident Prevention  

 (a)  General -  The Contractor shall provide and maintain work environments and procedures which 

will (1) safeguard the public, Government personnel, property, materials, supplies, and equipment 

exposed to Contractor operations and activities; (2) avoid interruptions of Government operation and 

delays in project completion dates; and (3) control costs in the performance of this contract.  For these 

purposes, the Contractor shall  - 

(1)  Provide appropriate safety barricades, signs and signal lights; 

(2)  Comply with the standards issued by any local government authority having jurisdiction over 

occupational health and safety issues; and 
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(3) Ensure that any additional measures the Contracting Officer determines to be reasonably 

necessary for this purpose are taken. 

 (b)  Safety Manager -  (1) The Contractor shall designate a safety manager for this contract.  The 

safety manager shall be responsible for coordination of safety procedures, and monitoring of those 

aspects of the work that pose the greatest safety risks.  (2) If, during the performance of this contract, 

the contractor encounters hazardous materials (including asbestos-containing materials, etc), the 

contractor shall immediately report the situation to the COR. 

 (c)  Records -  The Contractor shall maintain an accurate record of exposure data on all accidents 

incident to work performed under this contract resulting in death, traumatic injury, occupational 

disease, or damage to or theft or loss of property, materials, supplies, or equipment.  The Contractor 

shall report this data in the manner prescribed by the COR. 

 (d)  Subcontracts -  The Contractor shall be responsible for its subcontractors' compliance with this 

clause. 

 (e)  Written Program -  Before commencing work, the Contractor shall  -- 

 (1) Submit a written proposal for implementing this clause; and 

(2) Meet with the COR to discuss and develop a mutual understanding relative to administration of 

the overall safety program. 

 (f)  Notification -  The COR will notify the Contractor of any non-compliance with these 

requirements and the corrective actions required.  This notice, when delivered to the Contractor or the 

Contractor's representative at site, shall be deemed sufficient notice of the non-compliance and 

corrective action required.  After receiving the notice, the Contractor shall immediately take 

corrective action.  If the Contractor fails or refuses to promptly take corrective action, the Contracting 

Officer may issue an order suspending all or part of the work until satisfactory corrective action has 

been taken.  The Contractor shall not be entitled to any equitable adjustment of the contract price or 

extension of the performance schedule on any suspension of work issued under this clause. 

 

H.13 SUBCONTRACTORS AND SUPPLIERS 

 

H.13.1 Claims and Encumbrances 

The Contractor shall satisfy as due all lawful claims of any persons or entities employed by the 

Contractor, including subcontractors, material men and laborers, for all labor performed and materials 

furnished under this contract, including the applicable warranty or correction period, unless the 

Government shall be directly liable therefore by the contract.  The Contractor shall not at any time 

permit any lien, attachment, or other encumbrance to be entered against or to remain on the 

building(s), or the premises, whether public or private, or any portion thereof, as a result of 

nonperformance of any part of this contract. 

 

H.13.2 Approval of Subcontractors 

 (a)  Review and approval  The Government reserves the right to review proposed subcontractors for a 

period of five (5) calendar days before providing notice of approval or rejection of any or all 

subcontractors. 

 (b)  Rejection of subcontractors  The Government reserves the right to reject any or all 

subcontractors proposed if their participation in the project, as determined by the Contracting Officer, 

may cause damage to the national security interests of the United States.  The Contractor agrees to 

promptly replace any subcontractor rejected by the Government under this clause. 
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H.14 CONSTRUCTION PERSONNEL 

 

H.14.1 Key Personnel 

 

a) The Contractor shall assign to this contract the following key person to the identified 

position/function: 

 

 

 

Position/Function Name 

Project Manager  

Project Engineer  

Site Superintendent   

 

The offeror shall provide a detailed resume and the experience of these individuals.  At least two of 

these individuals shall be current employees who have worked with the offerer for more than 1 year 

managing similar projects.  If any of these individuals are not current employees provide a letter of 

intent.  All of the above are considered to be Key personnel and are required to be able to read, write, 

speak, and understand English fluently; the contractor shall provide proof with their submittal. 

 

To be submitted with original offer. See section L.5.5.3 Volume 2 (B) Key personnel. 

 

b)  During the entire performance period of this contract, the Contractor shall make no substitutions 

of key personnel unless the substitution is necessitated by illness, death, or termination of 

employment.  The Contractor shall notify the Contracting Officer within 15 calendar days after the 

occurrence of any of these events and provide the information required by paragraph H.14.4 to the 

Contracting Officer at least 15 days prior to making any permanent substitutions.  The Contractor 

shall provide a detailed explanation of the circumstances necessitating the proposed substitution, 

complete resume for the proposed substitute, and any additional information requested by the 

Contracting Officer.  The proposed substitute shall possess qualifications comparable to the original 

key person, as well as satisfying any minimum standards set forth elsewhere in the 

solicitation/contract. The Contracting Officer will notify the Contractor within 15 calendar days after 

receipt of all required information of the decision on the substitution.  This clause will be modified to 

reflect any changes in key personnel. 

 

H.14.2 Removal of Personnel 

The Contractor shall maintain discipline at the site and at all times take all reasonable precautions to 

prevent any unlawful, riotous or disorderly conduct by or amongst those employed at the site and for 

the preservation of peace and protection of persons and property in the neighborhood of the project 

against the same.  The COR may require, in writing, that the Contractor remove from the work any 

employee that the COR deems incompetent, careless, insubordinate or otherwise objectionable, or 

whose continued employment on the project is deemed by the COR to be contrary to the 

Government's interests. 
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H.14.3 Notice to the Government of Labor Disputes 

If the Contractor has knowledge that any actual or potential labor dispute is delaying or threatening to 

delay the timely performance of this contract, the Contractor shall immediately give notice, including 

all relevant information, to the Contracting Officer. 

 

H.14.4 Construction Personnel Security 

 

Reserved 

 

H.15 MATERIALS AND EQUIPMENT 

 

H.15.1 Selection and Approval of Materials 

 (a)  Standard of quality -  All materials and equipment incorporated into the work shall be new and 

for the purpose intended, unless otherwise specified, and all workmanship shall be of good quality 

and performed in a skillful manner as determined by the COR. 

 (b)  Selection by Contractor -  Where the contract permits the Contractor to select products, materials 

or equipment to be incorporated in the work, or where specific approval is otherwise required by the 

contract, the Contractor shall furnish to the COR, for approval, the names of the manufacturer, model 

number, and source of procurement of each such product, material or equipment, together with other 

pertinent information concerning the nature, appearance, dimensions, performance, capacity, and 

rating thereof, unless otherwise required by the COR.  The Contractor shall provide such information 

in a sufficiently timely manner to permit evaluation against the requirements of the contract.  In order 

to ensure a timely review the Contractor shall provide a submittal register within 15 calendar days of 

contract award showing when shop drawings, samples, or submittals shall be made.  When directed to 

do so, the Contractor shall submit samples for approval at the Contractor's expense, with all shipping 

charges prepaid. Installation or use of any products, materials or equipment without the required 

approval shall be at the risk of subsequent rejection. 

 

H.15.2 Custody of Materials 

The Contractor shall be responsible for the custody of all materials received for incorporation into the 

project, including Government furnished materials, upon delivery to the Contractor or to any person 

for whom it is responsible, including subcontractors. The Contractor shall deliver all such items to the 

site as soon as practicable.  If required by the COR, the Contractor shall clearly mark in a manner 

directed by the COR all items of which the Contractor has custody but which have not been delivered 

or secured at the site, clearly indicating the use of such items for this US Government project. 

 

H.15.3 Basis of Contract Price 

The contract price is based on the use of materials, products and equipment specified in the contract 

and substitutions or "Or-Equal" items proposed by the Contractor, which have been specifically 

approved by the Government at the time of execution of the contract.  Any substitution approved by 

the Government after execution of the contract shall be subject to an appropriate adjustment of the 

contract price. 

 

H.15.4 Substitutions 

 (a)  Prior approval required before substitutions (1) proposed by the Contractor but not yet approved 

at the time of execution of the contract, or (2) proposed by the Contractor after execution of the 

contract may be used in the project, the Contractor must receive approval in writing from the COR.  
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Any substitution request shall be accompanied by sufficient information to permit evaluation by the 

Government, including but not limited to the reasons for the proposed substitution and data 

concerning the design, appearance, performance, composition, and relative cost of the proposed 

substitute.  Requests for substitutions shall be made in a timely manner to permit adequate evaluation 

by the Government.  If, in the COR's opinion, the use of such substitute items is not in the best 

interests of the Government, the Contractor shall obtain the items originally specified with no 

adjustment in the contract price or completion date. 

 (b)  Approval through shop drawings -  The Contractor may propose substitutions of materials in the 

submittal of shop drawings, provided such substitution is specifically requested in writing in the 

transmittal of the shop drawings to the COR.  Such substitution requests shall be submitted in a timely 

manner and shall be supported by the required information. 

 (c)  Final approval on delivery -  Acceptance or approval of proposed substitutions under the contract 

is conditioned upon approval of items delivered at the site or approval by sample. Approval by 

sample shall not limit the Government's right to reject material after delivery to the site if the material 

does not conform to the approved sample in all material respects. 

 

H.15.5 "Or-Equal Clause" 

References in the specifications and drawings, to materials, products or equipment by trade name, 

make, or catalog number, or to specific processes, shall be regarded as establishing a standard of 

quality and shall not be construed as limiting competition.  The Contractor may propose for approval 

or rejection by the COR the substitution of any material, product, equipment or process that the 

Contractor believes to be equal to or better than that named in the specifications and drawings, unless 

otherwise specifically provided in this contract. 
 

H.15.6 Use and Testing of Samples 

 (a)  Use-approved samples not destroyed in testing will be sent to the COR.  Those in good condition 

will be marked for identification and may be used in the work.  Materials and equipment incorporated 

in the work shall match the approved samples within any specified tolerances.  Other samples not 

destroyed in testing or not approved will be returned to the Contractor at its expense if so requested. 

 (b)  Failure of Samples - Failure of any material to pass the specified tests will be sufficient cause for 

refusal to consider, under this contract, any further samples of the same brand or make of that 

material or equipment which previously has proved unsatisfactory in service. 

 (c)  Taking and testing of Samples  of various materials or equipment delivered on the site or in place 

may be taken by the COR for additional testing by the Government outside of those required by the 

Contract documents.  Samples failing to meet contract requirements will automatically void previous 

approvals of the items tested.  The Contractor shall replace such materials or equipment found not to 

have met contract requirements, unless the Contracting Officer determines it to be in the 

Government's interest to accept the non conforming materials or equipment with an appropriate 

adjustment of the Contract price as determined by the Contracting Officer. 

 (d)  Cost of additional testing by the Government - Unless otherwise specified, when additional tests 

are made, only one test of each sample proposed for use will be made at the expense of the 

Government.  Samples that do not meet contract requirements will be rejected.  Further testing of 

additional samples, if required, will be made at the expense of the Contractor. 
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H.16 IMPORTED MATERIALS, EQUIPMENT, AND PERSONNEL 

 

H.16.1 Shipment and Customs Clearance 

 (a)  Costs to be borne solely by Contractor  The Contractor is solely responsible without right of 

reimbursement from the Government for paying all charges, whatsoever, except customs duties as 

provided herein, incurred in obtaining materials that must be imported for the project and in 

transporting the materials from their place of origin to the construction site.  Moving costs shall 

include, but not necessarily be limited to packing, handling, cartage, overland freight, ocean freight, 

transshipment, port, unloading, customs clearance and duties (other than customs duties as provided 

herein), unpacking, storage, and all other charges including administrative costs in connection with 

obtaining and transporting the materials from their source to the project site. 

 (b)  Duty-free clearance  The Contractor shall follow the instructions of the contract as to the manner 

of labeling the shipping containers or otherwise processing shipments of imported materials in order 

to obtain, or continue to receive, duty free clearance through customs.  The Contractor shall be solely 

responsible without right of reimbursement from the Government, for the payment of customs duties, 

if any, which (1) are imposed on items which are not labeled and processed in accordance with the 

contract instructions, (2) are imposed on the Contractor's tools, construction equipment and 

machinery imported for use on the project, or (3) are otherwise ineligible for duty-free entry. 

 (c)  Customs Clearance  The Contractor shall be responsible for obtaining customs clearances.  The 

US Government shall be responsible for obtaining exemption certificates or paying customs duties 

not waived, for imported products, materials and equipment that are labeled and processed in 

accordance with the contract instructions.  The Government shall not be responsible for obtaining 

customs clearance for the Contractor's tools, construction equipment or machinery, nor for obtaining 

visas, entry or work permits for the Contractor's personnel. 
 

H.16.2 Surplus Materials 

Unless otherwise specified, any surplus materials, fixtures, articles or equipment remaining at the 

completion of the project shall become the property of the Contractor, except those items furnished by 

the Government, the cost of which is not included in the contract price. 

 

H.17 SPECIAL WARRANTIES 

 

H.17.1 Special Warranty Obligations 

Any special warranties that may be required under the contract shall be subject to the stipulations set 

forth in Section I, 52.246-21, "Warranty of Construction" insofar as they do not conflict with the 

provisions of such special warranties. 

 

H.17.2 Warranty Information 

The Contractor shall obtain and furnish to the Government all information that is required in order to 

make any subcontractor, manufacturer, or supplier's guaranty or warranty legally binding and 

effective, and shall submit both the information and the guaranty or warranty to the Government in 

sufficient time to permit the Government to meet any time limit requirements specified in the 

guaranty or warranty, but not later than completion and acceptance of all work under this contract. 
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H.18 EQUITABLE ADJUSTMENTS 

 

H.18.1 Basis for Equitable Adjustments 

a) Any circumstance for which the contract provides an equitable adjustment, that causes a change 

within the meaning of paragraph (a) FAR 52-243-4 “Changes” clause shall be treated as a change 

under that clause; provided, that the Contractor gives the Contracting Officer prompt written notice 

within a limit of 20 days stating: 

(a) the date, circumstances, and applicable contract clause authorizing an equitable adjustment and 

 (b) that the Contractor regards the event as a changed condition for which an equitable adjustment is 

allowed under the contract. 

b) The rates in the Bills of Quantities or Breakdown of Prices by Division or by Drawing, shall 

determine the valuation of work of similar character executed under similar conditions as work priced 

therein. Where work is not of a similar character or executed under similar conditions, the aforesaid 

rates shall serve as the basis for determination of reasonableness, failing which a fair valuation shall 

be made.  

 

H.18.2 Differing Site Condition Notice 

The Contractor shall provide written notice of a differing site condition within ten (10) calendar days 

of occurrence in accordance with additional information provided in FAR 52.236-2, Differing Site 

Condition. 

 

H.18.3 Documentation of Proposals for Equitable Adjustments 

 (a)  Itemization of proposals and requests  Any request for equitable adjustment in the contract price, 

including any change proposal submitted in accordance with the "Changes" clause, shall be submitted 

in the form of a lump sum proposal supported with an itemized breakdown of all increases and 

decreases in the contract price in at least the detail required by the Contracting Officer, and  

shall include all costs and delays related to or arising out of the change or event giving rise to the 

proposed adjustment, including any delay damages and additional overhead costs. 

 

 (b)  Proposed time adjustments  The Contractor shall submit with any request for an equitable 

adjustment or change proposal a proposed time extension (if applicable) and shall include sufficient 

information to demonstrate whether and to what extent the change will delay the contract in its 

entirety.   

 

 (c)  Release by Contractor  The price and time adjustment made in any contract modification issued 

as a result of a change proposal or request for an equitable adjustment shall be considered to account 

for all items affected by the change or other circumstances giving rise to an equitable adjustment.  

Upon the issuance of such contract modification, the Government shall be released from any and all 

liability under this contract for further equitable adjustments attributable to the facts and 

circumstances giving rise to the change proposal or request for equitable adjustment. 
 

H.19 NONCOMPLIANCE WITH CONTRACT REQUIREMENTS 

 

In the event the Contractor, after receiving written notice from the Contracting Officer of 

noncompliance with any requirement of this contract, fails to initiate promptly such action as may be 

appropriate to comply with the specified requirement within a reasonable period of time, the 

Contracting Officer shall have the right to order the Contractor to suspend any or all work under the 

contract until the Contractor has complied or has initiated such action as may be appropriate to 
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comply within a reasonable period of time.  The Contractor will not be entitled to any extension of 

contract time or payment for any costs incurred as a result of being ordered to stop work for such a 

cause. 

 

H.20 ZONING APPROVALS AND BUILDING PERMITS 

 

The Government is responsible for obtaining proper zoning or other land use control approval for the 

project, obtaining the approval of the Contract Drawings and Specifications, paying fees due, and 

obtaining and paying for the initial building permits. 

 

H.21 ASSIGNMENT 

 

The Contractor shall not assign the contract or any part thereof without the written consent of the 

Contracting Officer, nor shall the Contractor assign any moneys or other benefits due or to become 

due to him hereunder, without the prior written consent of the Contracting Officer. 

 

H.22 AVAILABILITY OF FUNDS 

 

As noted in FAR 52.232-18, the Government's obligation under this contract is contingent upon the 

availability of appropriated funds from which payment for contract purposes can be made. No legal 

liability on the part of the Government for any payment may arise until funds are made available to 

the Contracting Officer and until the Contractor receives written notice from the Contracting Officer 

confirming such availability. 

 

H.23 ASBESTOS-CONTAINING MATERIALS RESTRICTION 

 

Asbestos-free materials shall be used. The Government reserves the right at no additional cost to the 

Government to disapprove and to disallow the installation of any item containing asbestos. 

 

H.24 FAR 52.236-1 PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984) 

The Contractor shall perform on the site, and with its own organization, work equivalent to at least 

twenty (20) percent of the total amount of work to be performed under the contract. This percentage 

may be reduced by a supplemental agreement to this contract if, during performing the work, the 

Contractor requests a reduction and the Contracting Officer determines that the reduction would be to 

the advantage of the Government. 
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SECTION  I  -  CONTRACT CLAUSES 

 

I.1 FAR 52.252-2 - CLAUSES INCORPORATED BY REFERENCE (FEB 1998) 

This contract incorporates one or more clauses by reference, with the same force and effect as if 

they were given in full text. Upon request, the Contracting Officer will make their full text 

available. Also, the full text of a clause may be accessed electronically at these address(es):  

 

Referenced FAR provisions and clauses can be obtained from: 

http://www.acquisition.gov/comp/far/current/html/FARTOCP52.html#wp340130 

 

Referenced DOSAR provisions and clauses can be obtained from: 

http://www.statebuy.state.gov/dosar/fullscreen.asp?menu_id=40 

(note: click on 652 – 653 sub-chapter, Click on 652 and then scroll down) 

 

FEDERAL ACQUISITION REGULATION CLAUSES (48 CFR Ch. 1) 

 

Clause Title and Date 

52.202-1 Definitions (JAN 2012) 

52.203-3 Gratuities (APR 1984) 

52.203-5 Covenant Against Contingent Fees (APR 1984) 

52.203-6 Restrictions  on Subcontractor sales to the Government (SEP 2006) 

52.203-7 Anti-Kickback Procedures (OCT 2010) 

52.203-8 Cancellation, Rescission, Recovery of Funds for Illegal or Improper Activity (JAN 

1997) 

52.203-10 Price or Fee Adjustment for Illegal or Improper Activity (JAN 1997) 

52.203-12 Limitation on Payments to Influence Certain Federal Transactions (OCT 2010) 

52.203-13 Contractor Code of Business Ethics (APR 2010) 

52.204-4 Printing/Copying Double-Sided on Recycled Paper (MAY 2011) 

52.204-9 Personal Identity Verification of Contractor Personnel (JAN 2011) 

52.204-10 Reporting Executive Compensation and First-Tier Subcontract Awards (Aug 2012) 

52.209-6 Protecting the Government's Interest When Subcontracting with Contractors Debarred,  

                          Suspended, or Proposed for Debarment (DEC 2010) 

52.215-2 Audit and Records - Negotiation (OCT 2010) 

52.215-8 Order of Precedence--Uniform Contract Format  (OCT 1997) 

52.222-1 Notice to the Government of labor disputes (FEB 1997) 

52.222-19 Child Labor – Cooperation with Authorities and Remedies (MAR 2012) 

52.225-14 Inconsistency between English Version and Translation of Contract (FEB 2000) 

52.228-2 Additional Bond Security (OCT 1997) 

52.228-3 Workers' Compensation Insurance (Defense Base Act)(APR 1984) 

52.228-4 Workers’ Compensation and War-Hazard Insurance Overseas (APR 1984) 

52.228-5 Insurance - Work on a Government Installation (JAN 1997) 

52.228.11 Pledges of Assets (JAN 2012) 

52.228-12 Prospective Subcontractor Requests for Bonds (OCT 1995) 

52.228-14 Irrevocable Letter Of Credit (DEC 1999) 

52.228-15 Performance and Payment Bonds – Construction (OCT 2010) 

52.229-6 Taxes - Foreign Fixed-Price Contracts (JUN 2003) 

52.232-17 Interest (OCT 2010) 

52.232-18 Availability of Funds (APR 1984) 

http://www.acquisition.gov/comp/far/current/html/FARTOCP52.html#wp340130
http://www.statebuy.state.gov/dosar/fullscreen.asp?menu_id=40
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52.232-24 Prohibition of Assignment of Claims (JAN 1986) 

52.232-27 Prompt Payment for Construction Contracts (OCT 2008) 

52.232-33 Payment by Electronic Funds Transfer – Central Contractor Registration  (OCT 2003) 

52.233-1 Disputes (JUL 2002) 

52.233-3 Protest after Award (AUG 1996) 

52.233-4 Applicable Law for Breach of Contract Claim (OCT 2004) 

52.236-2 Differing Site Conditions (APR 1984) 

52.236-3 Site Investigation and Conditions Affecting the Work (APR 1984) 

52.236-5 Material and Workmanship (APR 1984) 

52.236-6 Superintendence by the Contractor (APR 1984) 

52.236-7 Permits and Responsibilities (NOV 1991) 

52.236-8 Other Contracts (APR 1984) 

52.236-9 Protection of Existing Vegetation, Structures, Equipment,  

 Utilities, and Improvements (APR 1984) 

52.236-10 Operations and Storage Areas (APR 1984) 

52.236-11 Use and Possession Prior to Completion (APR 1984) 

52.236-12 Cleaning Up (APR 1984) 

52.236-14 Availability and Use of Utility Services (APR 1984) 

52.236-26 Pre-construction Conference (FEB 1995) 

52.242-13 Bankruptcy (JUL 1995) 

52.243-4 Changes (JUN 2007) 

52.243-5 Changes and Changed Conditions (APR 1984) 

52.244-6         Subcontracts for Commercial Item (Dec 2010) 

52.245-1 Government Property (APR 2012) 

52.246-21 Warranty of Construction (MAR 1994) 

52.247-64 Preference for Privately Owned U.S. Flag commercial vessels (FEB 2006) 

52.248-3 Value Engineering - Construction (OCT 2010) 

52.249-2 Termination for Convenience of the Government (Fixed-Price) 

      (APR 2012) 

52.249-8 Default (Fixed Price Supply and Service) (APR 1984) 

52.249-10 Default (Fixed-Price Construction)(APR 1984) 

52.249-14 Excusable Delays (APR 1984) 

 

The following clauses are set forth in full text: 

 

I.2 52.204-99  SYSTEM  FOR  AWARD  MANAGEMENT  REGISTRATION  

(AUG 2012)  (DEVIATION) 
 

(a)  Definitions. As used in this clause  - 

 

"Central Contractor Registration (CCR) database" means the retired primary Government repository 

for Contractor information required for the conduct of business with the Government. 

 

"Commercial and Government Entity (CAGE) code" means  - 
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(1)  A code assigned by the Defense Logistics Agency (DLA) Logistics Information Service to 

identify a commercial or Government entity;  or 

(2)  A code assigned by a member of the North Atlantic Treaty Organization that DLA records and 

maintains in the CAGE master file.  This type of code is known as an "NCAGE code." 

 

"Data Universal Numbering System (DUNS) number" means the 9-digit number assigned by Dun and 

Bradstreet, Inc. (D&B) to identify unique business entities. 

"Data Universal Numbering System +4 (DUNS+4) number" means the DUNS number assigned by 

D&B plus a 4-chatacter suffix that may be assigned by a business concern.  (D&B has no affiliation 

with this 4-character suffix.)  This 4-chatacter suffix may be assigned at the discretion of the business 

concern to establish additional SAM records for identifying alternative Electronic Funds Transfer 

(EFT) accounts (see the FAR at Subpart 32.11) for the same concern. 

 

"Registered in the SAM database" means that  - 

 

(1)  The Contractor has entered all mandatory information, including the DUNS number or the 

DUNS+4 number, as well as data required by the Federal Funding Accountability and Transparency 

Act of 2006 (see Subpart 4.14) into the SAM database; 

(2)  The Contractors CAGE code is in the SAM database; and 

(3)  The Government has validated all mandatory data fields, to include validation of the Taxpayer 

Identification Number (TIN) with the Internal Revenue Service (IRS), and has marked the record 

"Active."  The Contractor will be required to provide consent for TIN validation to the Government as 

a part of the SAM registration process. 

 

"System for Award Management (SAM)" means the primary Government repository for prospective 

federal awardee information and the centralized Government system for certain contracting, grants, 

and other assistance related processes.  It includes  - 

 

(1)  Data collected from prospective federal awardees required for the conduct of business with the 

Government; 

(2)  Prospective contractor submitted annual representations and certifications in accordance with 

FAR Subpart 4.12; and 

(3)  The list of all parties suspended, proposed for debarment, debarred, declared ineligible, or 

excluded or disqualified under the non-procurement common rule by agencies, Government 

corporations, or by the Government Accountability Office. 

 

(b)  (1) The Contractor shall be registered in the SAM database prior to submitting an invoice and 

through final payment of any contract, basic agreement, basic ordering agreement, or blanket 

purchasing agreement resulting from this solicitation. 

(2)  The SAM registration shall be for the same name and address identified on the contract, with its 

associated CAGE code and DUNS or DUNS+4. 

(3)  If indicated by the Government during performance, registration in an alternate system may be 

required in lieu of SAM. 

 

(c)  If the Contractor does not have a DUNS number, it should contact Dun and Bradstreet directly to 

obtain one. 

(1)  A contractor may obtain a DUNS number  - 
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(i)  Via the internet at http://fedqov.dnb.com/webform or if the contractor does not have internet 

access, it may call Dun and Bradstreet at 1-866-705-5711 if located within the United States; or 

(ii)  If located outside the United States, by contacting the local DUN and 

Bradstreet office. The contractor should indicate that it is a contractor for a U.S. Government contact 

when contacting the local DUM and Bradstreet office. 

(2)  The Contractor should be prepared to provide the following information: 

(i)  Company legal business name. 

(ii)  Trade style, doing business, or other name by which your entity is commonly recognized. 

(iii)  Company physical street address, city, state and Zip Code. 

(iv)  Company mailing address, city, state and Zip Code (if separate from physical). 

(v)  Company telephone number. 

(vi)  Date the company was started. 

(vii)  Number of employees at your location. 

(viii)  Chief executive officer/key manager. 

(ix)  Line of business (industry). 

(x)  Company Headquarters name and address (reporting relationship within your entity). 

 

(d)  Reserved. 

 

(e)  Processing time for registration in SAM, which normally takes five business days, should be 

taken into consideration when registering.  Contractors who are not already registered should consider 

applying for registration at least two weeks prior to invoicing. 

 

(f)  The Contractor is responsible for the accuracy and completeness of the data within the SAM 

database, and for any liability resulting from the Government’s reliance on inaccurate or incomplete 

data.  To remain registered in the SAM database after the initial registration, the Contractor is 

required to review and update on an annual basis from the date of initial registration or subsequent 

updates its information in the SAM database to ensure it is current, accurate and complete.  Updating 

information in SAM does not alter the terms and conditions of this contract and is not a substitute for 

a properly executed contractual document. 

 

(g)  (1)  (i)  If a Contractor has legally changed its business name, "doing business as" name, or 

division name (whichever is shown on the contract), or has transferred the assets used in performing 

the contract, but has not completed the necessary requirements regarding novation and change-of 

name agreements in Subpart 42.12, the Contractor shall provide the responsible Contracting Officer 

sufficient documentation to support the legally changed name with a minimum of one business day’s 

written notification of its intention to  - 

 

(A)  Change the name in the SAM database; 

(B)  Comply with the requirements of subpart 42.12 of the FAR; and 

(C)  Agree in writing to the timeline and procedures specified by the responsible 

Contracting Officer. 

 

(ii)  If the Contractor fails to comply with the requirements of paragraph (g) (1) (i) of this clause, or 

fails to perform the agreement at paragraph (g) (1) (i) (C) of this clause, and, in the absence of a 

properly executed novation or change-of-name agreement, the SAM information that shows the 

Contractor to be other than the Contractor indicated in the contract will be considered to be incorrect 
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information within the meaning of the "Suspension of Payment" paragraph of the electronic funds 

transfer (EFT) clause of this contract. 

 

(2)  The Contractor shall not change the name or address for EFT payments or manual payments, as 

appropriate, in the SAM record to reflect an assignee for the purpose of assignment of claims (see 

FAR Subpart 32.8, Assignment of Claims).  Assignees shall be separately registered in the SAM 

database. Information provided to the Contractor’s SAM record that indicates payments, including 

those made by EFT, to an ultimate recipient other than that Contractor will be considered to be 

incorrect information within the meaning of the "Suspension of payment" paragraph of the EFT 

clause of this contract. 

 

(h)  Contractors may obtain information on registration and annual confirmation requirements via the 

SAM accessed through https://www.acguisition.qov or by calling 866-606-8220, or 334-206-7828 for 

international calls. 

 

I.3     FAR 52.215-19 NOTIFICATION OF OWNERSHIP CHANGES (OCT 1997) 

(a)  The Contractor shall make the following notifications in writing: 

       (1) When the Contractor becomes aware that a change in its ownership has occurred, or is certain 

to occur, that could result in changes in the evaluation of its capitalized assets in the accounting 

records, the Contractor shall notify the Administrative Contracting Officer (ACO) within 30 days. 

       (2) The Contractor shall also notify the ACO within 30 days whenever changes to asset 

valuations or any other cost changes have occurred or are certain to occur as a result of a change in 

ownership. 

(b) The Contractor shall-- 

      (1) Maintain current, accurate, and complete inventory records of assets and their costs; 

      (2) Provide the ACO or designated representative ready access to the records upon request; 

       (3) Ensure that all individual and grouped assets, their capitalized values, accumulated 

depreciation or amortization, and remaining useful lives are identified accurately before and after 

each of the Contractor's ownership changes; and, 

       (4) Retain and continue to maintain depreciation and amortization schedules based on the asset 

records maintained before each Contractor ownership change. 

(c) The Contractor shall include the substance of this clause in all subcontracts under this contract that 

meet the applicability requirement of FAR 15.408(k). 

 

I.4     FAR 52.222-50 COMBATING TRAFFICKING IN PERSONS (FEB 2009) 

(a) Definitions. As used in this clause— 

 

“Coercion” means— 

          (1) Threats of serious harm to or physical restraint against any person; 

          (2) Any scheme, plan, or pattern intended to cause a person to believe that failure to perform an 

act would result in serious harm to or physical restraint against any person; or 

          (3) The abuse or threatened abuse of the legal process. 

 

“Commercial sex act” means any sex act on account of which anything of value is given to or 

received by any person. 

 

“Debt bondage” means the status or condition of a debtor arising from a pledge by the debtor of his or 

her personal services or of those of a person under his or her control as a security for debt, if the value 
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of those services as reasonably assessed is not applied toward the liquidation of the debt or the length 

and nature of those services are not respectively limited and defined. 

 

“Employee” means an employee of the Contractor directly engaged in the performance of work under 

the contract who has other than a minimal impact or involvement in contract performance. 

 

“Forced labor” means knowingly providing or obtaining the labor or services of a person— 

          (1) By threats of serious harm to, or physical restraint against, that person or another person; 

          (2) By means of any scheme, plan, or pattern intended to cause the person to believe that, if the 

person did not perform such labor or services, that person or another person would suffer serious 

harm or physical restraint; or 

          (3) By means of the abuse or threatened abuse of law or the legal process. 

“Involuntary servitude” includes a condition of servitude induced by means of— 

          (1) Any scheme, plan, or pattern intended to cause a person to believe that, if the person did not 

enter into or continue in such conditions, that person or another person would suffer serious harm or 

physical restraint; or 

          (2) The abuse or threatened abuse of the legal process. 

“Severe forms of trafficking in persons” means— 

          (1) Sex trafficking in which a commercial sex act is induced by force, fraud, or coercion, or in 

which the person induced to perform such act ahs not attained 18 years of age; or 

          (2) The recruitment, harboring, transportation, provision, or obtaining of a person for labor or 

services, through the use of force, fraud, or coercion for the purpose of subjection to involuntary 

servitude, peonage, debt bondage, or slavery. 

 

“Sex trafficking” means the recruitment, harboring, transportation, provision, or obtaining of a person 

for the purpose of a commercial sex act. 

(b) Policy. The United States Government has adopted a zero tolerance policy regarding trafficking in 

persons. Contractors and contractor employees shall not— 

          (1) Engage in severe forms of trafficking in persons during the period of performance of the 

contract; 

          (2) Procure commercial sex acts during the period of performance of the contract; or 

          (3) Use forced labor in the performance of the contract. 

(c) Contractor requirements. The Contractor shall— 

         (1) Notify its employees of— 

                  (i) The United States Government's zero tolerance policy described in paragraph (b) of this 

clause; and 

                  (ii) The actions that will be taken against employees for violations of this policy. Such 

actions may include, but are not limited to, removal from the contract, reduction in benefits, or 

termination of employment; and 

          (2) Take appropriate action, up to and including termination, against employees or 

subcontractors that violate the policy in paragraph (b) of this clause. 

(d) Notification. The Contractor shall inform the Contracting Officer immediately of— 

          (1) Any information it receives from any source (including host country law enforcement) that 

alleges a Contractor employee, subcontractor, or subcontractor employee has engaged in conduct that 

violates this policy; and 

          (2) Any actions taken against Contractor employees, subcontractors, or subcontractor 

employees pursuant to this clause. 

 



Dominican  National  Police Training School Renovation  Solicitation                     Page 39  of 62                                                                  

Hatillo, San Cristobal                                                                                                                 
 

 

  

(e) Remedies. In addition to other remedies available to the Government, the Contractor's failure to 

comply with the requirements of paragraphs (c), (d), or (f) of this clause may result in— 

            (1) Requiring the Contractor to remove a Contractor employee or employees from the 

performance of the contract; 

            (2) Requiring the Contractor to terminate a subcontract;  

            (3) Suspension of contract payments;  

            (4) Loss of award fee, consistent with the award fee plan, for the performance period in which 

the Government determined Contractor non-compliance; 

            (5) Termination of the contract for default or cause, in accordance with the termination clause 

of this contract; or 

            (6) Suspension or debarment. 

(f) Subcontracts.  The Contractor shall include the substance of this clause, including this paragraph 

(f), in all subcontracts. 

(g) Mitigating Factor. The Contracting Officer may consider whether the Contactor had a Trafficking 

in Persons awareness program at the time of the violation as a mitigating factor when determining 

remedies. Additional information about Trafficking in Persons and examples of awareness programs 

can be found at the website for the Department of State’s Office to Monitor and Combat Trafficking 

in Persons at http://www.state.gov/g/tip . 

I.5     FAR 52.225-13 - RESTRICTIONS ON CERTAIN FOREIGN PURCHASES (JUN 2008) 
(a) Except as authorized by the Office of Foreign Assets Control (OFAC) in the Department of the 

Treasury, the Contractor shall not acquire, for use in the performance of this contract, any supplies or 

services if any proclamation, Executive order, or statute administered by OFAC, or if OFAC’s 

implementing regulations at 31 CFR Chapter V, would prohibit such a transaction by a person subject 

to the jurisdiction of the United States.  

(b) Except as authorized by OFAC, most transactions involving Cuba, Iran, and Sudan are 

prohibited, as are most imports from Burma or North Korea, into the United States or its outlying 

areas. Lists of entities and individuals subject to economic sanctions are included in OFAC’s List of 

Specially Designated Nationals and Blocked Persons at 

http://www.treas.gov/offices/enforcement/ofac/sdn. More information about these restrictions, as well 

as updates, is available in the OFAC’s regulations at 31 CFR Chapter V and/or on OFAC’s website at 

http://www.treas.gov/offices/enforcement/ofac.  

(c) The Contractor shall insert this clause, including this paragraph (c), in all subcontracts.  

 

I.6      FAR 52.232-5  PAYMENTS UNDER FIXED PRICE CONSTRUCTION CONTRACTS 

(SEPT 2002)  

(a) Payment of price. The Government shall pay the Contractor the contract price as provided in this 

contract.  

(b) Progress payments. The Government shall make progress payments monthly as the work 

proceeds, or at more frequent intervals as determined by the Contracting Officer, on estimates of 

work accomplished which meets the standards of quality established under the contract, as approved 

by the Contracting Officer.  

(1) The Contractor’s request for progress payments shall include the following substantiation:  

http://www.state.gov/g/tip
http://www.treas.gov/offices/enforcement/ofac/sdn
http://www.treas.gov/offices/enforcement/ofac
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 (i) An itemization of the amounts requested, related to the various elements of work required 

by the contract covered by the payment requested.  

             (ii) A listing of the amount included for work performed by each subcontractor under the 

contract. 

            (iii) A listing of the total amount of each subcontract under the contract.  

            (iv) A listing of the amounts previously paid to each such subcontractor under the contract.  

             (v) Additional supporting data in a form and detail required by the Contracting Officer.  

(2) In the preparation of estimates, the Contracting Officer may authorize material delivered on 

the site and preparatory work done to be taken into consideration. Material delivered to the Contractor 

at locations other than the site also may be taken into consideration if—  

(i) Consideration is specifically authorized by this contract; and  

            (ii) The Contractor furnishes satisfactory evidence that it has acquired title to such material 

and that the material will be used to perform this contract.  

(c) Contractor certification. Along with each request for progress payments, the Contractor shall 

furnish the following certification, or payment shall not be made: (However, if the Contractor elects 

to delete paragraph (c)(4) from the certification, the certification is still acceptable.)  

I hereby certify, to the best of my knowledge and belief, that—  

(1) The amounts requested are only for performance in accordance with the specifications, 

terms, and conditions of the contract;  

(2) All payments due to subcontractors and suppliers from previous payments received under 

the contract have been made, and timely payments will be made from the proceeds of the 

payment covered by this certification, in accordance with subcontract agreements and the 

requirements of Chapter 39 of Title 31, United States Code;  

(3) This request for progress payments does not include any amounts which the prime 

contractor intends to withhold or retain from a subcontractor or supplier in accordance with the 

terms and conditions of the subcontract; and  

(4) This certification is not to be construed as final acceptance of a subcontractor’s 

performance.  

__________________________________________________ 

(Name)  

__________________________________________________ 

(Title)  

__________________________________________________ 

(Date)  
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(d) Refund of unearned amounts. If the Contractor, after making a certified request for progress 

payments, discovers that a portion or all of such request constitutes a payment for performance by the 

Contractor that fails to conform to the specifications, terms, and conditions of this contract 

(hereinafter referred to as the “unearned amount”), the Contractor shall—  

(1) Notify the Contracting Officer of such performance deficiency; and  

(2) Be obligated to pay the Government an amount (computed by the Contracting Officer in the 

manner provided in paragraph (j) of this clause) equal to interest on the unearned amount from the 

8th day after the date of receipt of the unearned amount until—  

(i) The date the Contractor notifies the Contracting Officer that the performance deficiency 

has been corrected; or  

            (ii) The date the Contractor reduces the amount of any subsequent certified request for 

progress payments by an amount equal to the unearned amount.  

(e) Retention. If the Contracting Officer finds that satisfactory progress was achieved during any 

period for which a progress payment is to be made, the Contracting Officer shall authorize payment to 

be made in full. However, if satisfactory progress has not been made, the Contracting Officer may 

retain a maximum of 10 percent of the amount of the payment until satisfactory progress is achieved. 

When the work is substantially complete, the Contracting Officer may retain from previously 

withheld funds and future progress payments that amount the Contracting Officer considers adequate 

for protection of the Government and shall release to the Contractor all the remaining withheld funds. 

Also, on completion and acceptance of each separate building, public work, or other division of the 

contract, for which the price is stated separately in the contract, payment shall be made for the 

completed work without retention of a percentage.  

(f) Title, liability, and reservation of rights. All material and work covered by progress payments 

made shall, at the time of payment, become the sole property of the Government, but this shall not be 

construed as—  

(1) Relieving the Contractor from the sole responsibility for all material and work upon which 

payments have been made or the restoration of any damaged work; or  

(2) Waiving the right of the Government to require the fulfillment of all of the terms of the 

contract.  

(g) Reimbursement for bond premiums. In making these progress payments, the Government shall, 

upon request, reimburse the Contractor for the amount of premiums paid for performance and 

payment bonds (including coinsurance and reinsurance agreements, when applicable) after the 

Contractor has furnished evidence of full payment to the surety. The retainage provisions in 

paragraph (e) of this clause shall not apply to that portion of progress payments attributable to bond 

premiums.  

(h) Final payment. The Government shall pay the amount due the Contractor under this contract 

after—  

(1) Completion and acceptance of all work;  

(2) Presentation of a properly executed voucher; and  
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(3) Presentation of release of all claims against the Government arising by virtue of this contract, 

other than claims, in stated amounts, that the Contractor has specifically excepted from the operation 

of the release. A release may also be required of the assignee if the Contractor’s claim to amounts 

payable under this contract has been assigned under the Assignment of Claims Act of 1940 

(31 U.S.C. 3727 and 41 U.S.C. 15).  

(i) Limitation because of undefinitized work. Notwithstanding any provision of this contract, progress 

payments shall not exceed 80 percent on work accomplished on undefinitized contract actions. A 

“contract action” is any action resulting in a contract, as defined in FAR Subpart 2.1, including 

contract modifications for additional supplies or services, but not including contract modifications 

that are within the scope and under the terms of the contract, such as contract modifications issued 

pursuant to the Changes clause, or funding and other administrative changes.  

(j) Interest computation on unearned amounts. In accordance with 31 U.S.C. 3903(c)(1), the amount 

payable under paragraph (d)(2) of this clause shall be—  

(1) Computed at the rate of average bond equivalent rates of 91-day Treasury bills auctioned at 

the most recent auction of such bills prior to the date the Contractor receives the unearned amount; 

and  

(2) Deducted from the next available payment to the Contractor.  

I.7 Reserved   

 

I.8 FAR 52.236-15 SCHEDULES FOR CONSTRUCTION CONTRACTS (APR 1984) 

(a) The Contractor shall, within five days after the work commences on the contract or another period 

of time determined by the Contracting Officer, prepare and submit to the Contracting Officer for 

approval three copies of a practicable schedule showing the order in which the Contractor proposes to 

perform the work, and the dates on which the Contractor contemplates starting and completing the 

several salient features of the work (including acquiring materials, plant, and equipment). The 

schedule shall be in the form of a progress chart of suitable scale to indicate appropriately the 

percentage of work scheduled for completion by any given date during the period. If the Contractor 

fails to submit a schedule within the time prescribed, the Contracting Officer may withhold approval 

of progress payments until the Contractor submits the required schedule.  

(b) The Contractor shall enter the actual progress on the chart as directed by the Contracting Officer, 

and upon doing so shall immediately deliver three copies of the annotated schedule to the Contracting 

Officer. If, in the opinion of the Contracting Officer, the Contractor falls behind the approved 

schedule, the Contractor shall take steps necessary to improve its progress, including those that may 

be required by the Contracting Officer, without additional cost to the Government. In this 

circumstance, the Contracting Officer may require the Contractor to increase the number of shifts, 

overtime operations, days of work, and/or the amount of construction plant, and to submit for 

approval any supplementary schedule or schedules in chart form as the Contracting Officer deems 

necessary to demonstrate how the approved rate of progress will be regained.  

(c) Failure of the Contractor to comply with the requirements of the Contracting Officer under this 

clause shall be grounds for a determination by the Contracting Officer that the Contractor is not 

prosecuting the work with sufficient diligence to ensure completion within the time specified in the 

contract. Upon making this determination, the Contracting Officer may terminate the Contractor’s 

right to proceed with the work, or any separable part of it, in accordance with the default terms of this 

contract.  

http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t29t32+1665+30++%2831%29%20%20AND%20%28%2831%29%20ADJ%20USC%29%3ACITE%20%20%20%20%20%20%20%20%20
http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t41t42+2+13++%2841%29%20%20AND%20%28%2841%29%20ADJ%20USC%29%3ACITE%20%20%20%20%20%20%20%20%20
http://acquisition.gov/far/current/html/Subpart%202_1.html#wp1145507
http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t29t32+1665+30++%2831%29%20%20AND%20%28%2831%29%20ADJ%20USC%29%3ACITE%20%20%20%20%20%20%20%20%20
file://Frankfurtfp02/l%20
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I.9 52.236-21 SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (FEB 1997) 

(a) The Contractor shall keep on the work site a copy of the drawings and specifications and shall at 

all times give the Contracting Officer access thereto. Anything mentioned in the specifications and 

not shown on the drawings, or shown on the drawings and not mentioned in the specifications, shall 

be of like effect as if shown or mentioned in both. In case of difference between drawings and 

specifications, the specifications shall govern. In case of discrepancy in the figures, in the drawings, 

or in the specifications, the matter shall be promptly submitted to the Contracting Officer, who shall 

promptly make a determination in writing. Any adjustment by the Contractor without such a 

determination shall be at its own risk and expense. The Contracting Officer shall furnish from time to 

time such detailed drawings and other information as considered necessary, unless otherwise 

provided.  

 

(b) Wherever in the specifications or upon the drawings the words “directed,” “required,” “ordered,” 

“designated,” “prescribed,” or words of like import are used, it shall be understood that the 

“direction,” “requirement,” “order,” “designation,” or “prescription,” of the Contracting Officer is 

intended and similarly the words “approved,” “acceptable,” “satisfactory,” or words of like import 

shall mean “approved by,” or “acceptable to,” or “satisfactory to” the Contracting Officer, unless 

otherwise expressly stated.  

 

(c) Where “as shown,” “as indicated,” “as detailed,” or words of similar import are used, it shall be 

understood that the reference is made to the drawings accompanying this contract unless stated 

otherwise. The word “provided” as used herein shall be understood to mean “provide complete in 

place,” that is “furnished and installed.”  

(d) Shop drawings means drawings, submitted to the Government by the Contractor, subcontractor, or 

any lower tier subcontractor pursuant to a construction contract, showing in detail (1) the proposed 

fabrication and assembly of structural elements, and (2) the installation (i.e., fit, and attachment 

details) of materials or equipment. It includes drawings, diagrams, layouts, schematics, descriptive 

literature, illustrations, schedules, performance and test data, and similar materials furnished by the 

contractor to explain in detail specific portions of the work required by the contract. The Government 

may duplicate, use, and disclose in any manner and for any purpose shop drawings delivered under 

this contract.  

(e) If this contract requires shop drawings, the Contractor shall coordinate all such drawings, and 

review them for accuracy, completeness, and compliance with contract requirements and shall 

indicate its approval thereon as evidence of such coordination and review. Shop drawings submitted 

to the Contracting Officer without evidence of the Contractor’s approval may be returned for 

resubmission. The Contracting Officer will indicate an approval or disapproval of the shop drawings 

and if not approved as submitted shall indicate the Government’s reasons therefore. Any work done 

before such approval shall be at the Contractor’s risk. Approval by the Contracting Officer shall not 

relieve the Contractor from responsibility for any errors or omissions in such drawings, nor from 

responsibility for complying with the requirements of this contract, except with respect to variations 

described and approved in accordance with (f) of this clause.  

(f) If shop drawings show variations from the contract requirements, the Contractor shall describe 

such variations in writing, separate from the drawings, at the time of submission. If the Contracting 
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Officer approves any such variation, the Contracting Officer shall issue an appropriate contract 

modification, except that, if the variation is minor or does not involve a change in price or in time of 

performance, a modification need not be issued.  

(g) The Contractor shall submit to the Contracting Officer for approval four copies (unless otherwise 

indicated) of all shop drawings as called for under the various headings of these specifications. Three 

sets (unless otherwise indicated) of all shop drawings, will be retained by the Contracting Officer and 

one set will be returned to the Contractor.  

I.11 DOSAR 652.225-71 SECTION 8(A) OF THE EXPORT ADMINISTRATION ACT OF 

1979, AS AMENDED (AUG 1999) 

 (a) Section 8(a) of the U.S. Export Administration Act of 1979, as amended (50 U.S.C. 2407(a)), 

prohibits compliance by U.S. persons with any boycott fostered by a foreign country against a country 

which is friendly to the United States and which is not itself the object of any form of boycott 

pursuant to United States law or regulation. The Boycott of Israel by Arab League countries is such a 

boycott, and therefore, the following actions, if taken with intent to comply with, further, or support 

the Arab League Boycott of Israel, are prohibited activities under the Export Administration Act: 

(1) Refusing, or requiring any U.S. person to refuse to do business with or in Israel, with any Israeli 

business concern, or with any national or resident of Israel, or with any other person, pursuant to an 

agreement of, or a request from or on behalf of a boycotting country; 

(2) Refusing, or requiring any U.S. person to refuse to employ or otherwise discriminating against any 

person on the basis of race, religion, sex, or national origin of that person or of any owner, officer, 

director, or employee of such person; 

(3) Furnishing information with respect to the race, religion, or national origin of any U.S. person or 

of any owner, officer, director, or employee of such U.S. person; 

(4) Furnishing information about whether any person has, has had, or proposes to have any business 

relationship (including a relationship by way of sale, purchase, legal or commercial representation, 

shipping or other transport, insurance, investment, or supply) with or in the State of Israel, with any 

business concern organized under the laws of the State of Israel, with any Israeli national or resident, 

or with any person which is known or believed to be restricted from having any business relationship 

with or in Israel; 

(5) Furnishing information about whether any person is a member of, has made contributions to, or is 

otherwise associated with or involved in the activities of any charitable or fraternal organization 

which supports the State of Israel; and, 

(6) Paying, honoring, confirming, or otherwise implementing a letter of credit which contains any 

condition or requirement against doing business with the State of Israel. 

(b) Under Section 8(a), the following types of activities are not forbidden “compliance with the 

boycott,'' and are therefore exempted from Section 8(a)'s prohibitions listed in paragraphs  

 (a)(1)-(6) above: 

      (1) Complying or agreeing to comply with requirements: 

          (i) Prohibiting the import of goods or services from Israel or goods produced or services 

provided by any business concern organized under the laws of Israel or by nationals or residents of 

Israel; or, 

          (ii) Prohibiting the shipment of goods to Israel on a carrier of Israel, or by a route other than 

that prescribed by the boycotting country or the recipient of the shipment; 
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      (2) Complying or agreeing to comply with import and shipping document requirements with 

respect to the country of origin, the name of the carrier and route of shipment, the name of the 

supplier of the shipment or the name of the provider of other services, except that no information 

knowingly furnished or conveyed in response to such requirements may be stated in negative, 

blacklisting, or similar exclusionary terms, other than with respect to carriers or route of shipments as 

may be permitted by such regulations in order to comply with precautionary requirements protecting 

against war risks and confiscation; 

      (3) Complying or agreeing to comply in the normal course of business with the unilateral and 

specific selection by a boycotting country, or national or resident thereof, of carriers, insurance, 

suppliers of services to be performed within the boycotting country or specific goods which, in the 

normal course of business, are identifiable by source when imported into the boycotting country; 

      (4) Complying or agreeing to comply with the export requirements of the boycotting country 

relating to shipments or transshipments of exports to Israel, to any business concern of or organized 

under the laws of Israel, or to any national or resident of Israel; 

      (5) Compliance by an individual or agreement by an individual to comply with the immigration or 

passport requirements of any country with respect to such individual or any member of such 

individual's family or with requests for information regarding requirements of employment of such 

individual within the boycotting country; and, 

      (6) Compliance by a U.S. person resident in a foreign country or agreement by such person to 

comply with the laws of that country with respect to his or her activities exclusively therein, and such 

regulations may contain exceptions for such resident complying with the laws or regulations of that 

foreign country governing imports into such country of trademarked, trade named, or similarly 

specifically identifiable products, or components of products for his or her own use, including the 

performance of contractual services within that country, as may be defined by such regulations. 

I.12 52.228-3 WORKER’S COMPENSATION INSURANCE (DEFENSE BASE ACT) (APR 

1984)  

The Contractor shall 

(a) provide, before commencing performance under this contract, such workers’ compensation 

insurance or security as the Defense Base Act (42 U.S.C. 1651, et seq.) requires and 

(b) continue to maintain it until performance is completed. The Contractor shall insert, in all 

subcontracts under this contract to which the Defense Base Act applies, a clause similar to this clause 

(including this sentence) imposing upon those subcontractors this requirement to comply with the 

Defense Base Act. 

I.13 DOSAR 652.229-71 PERSONAL PROPERTY DISPOSITION AT POSTS ABROAD 

(AUG 1999) 

Regulations at 22 CFR Part 136 require that U.S. Government employees and their families do not 

profit personally from sales or other transactions with persons who are not themselves entitled to 

exemption from import restrictions, duties, or taxes. Should the contractor experience importation or 

tax privileges in a foreign country because of its contractual relationship to the United States 

Government, the contractor shall observe the requirements of 22 CFR Part 136 and all policies, rules, 

and procedures issued by the chief of mission in that foreign country. 
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I.14 DOSAR 652.236-70 ACCIDENT PREVENTION (APR 2004) 

 (a)  General.  The contractor shall provide and maintain work environments and procedures 

which will safeguard the public and Government personnel, property, materials, supplies, and 

equipment exposed to contractor operations and activities; avoid interruptions of Government 

operations and delays in project completion dates; and, control costs in the performance of this 

contract.  For these purposes, the contractor shall: 

(1)  Provide appropriate safety barricades, signs and signal lights; 

(2)  Comply with the standards issued by any local government authority having jurisdiction over 

occupational health and safety issues; and, 

(3)  Ensure that any additional measures the contracting officer determines to be reasonably necessary 

for this purpose are taken. 

(4)  For overseas construction projects, the contracting officer shall specify in writing additional 

requirements regarding safety if the work involves: 

(i)  Scaffolding; 

(ii)  Work at heights above two (2) meters; 

(iii)  Trenching or other excavation greater than one (1)meter in depth; 

(iv)  Earth moving equipment; 

(v)  Temporary wiring, use of portable electric tools, or other recognized electrical hazards.  

Temporary wiring and portable electric tools require the use of a ground fault circuit interrupter 

(GFCI) in the affected circuits; other electrical hazards may also require the use of a GFCI; 

(vi)  Work in confined spaces (limited exits, potential for oxygen less that 19.5 percent or combustible 

atmosphere, potential for solid or liquid engulfment, or other hazards considered to be immediately 

dangerous to life or health such as water tanks, transformer vaults, sewers, cisterns, etc.); 

(vii)  Hazardous materials – a material with a physical or health hazard including but not limited to, 

flammable, explosive, corrosive, toxic, reactive or unstable, or any operations which creates any kind 

of contamination inside an occupied building such as dust from demolition activities, paints, solvents, 

etc.; or 

(viii)  Hazardous noise levels. 

(b)  Records.  The contractor shall maintain an accurate record of exposure data on all accidents 

incident to work performed under this contract resulting in death, traumatic injury, occupational 

disease, or damage to or theft of property, materials, supplies, or equipment.  The contractor shall 

report this data in the manner prescribed by the contracting officer. 

(c)  Subcontracts.  The contractor shall be responsible for its subcontractors’ compliance with this 

clause. 

(d)  Written program.  Before commencing work, the contractor shall: 

(1)  Submit a written plan to the contracting officer for implementing this clause.  The plan shall 

include specific management or technical procedures for effectively controlling hazards associated 

with the project; and, 

(2)  Meet with the contracting officer to discuss and develop a mutual understanding relative to 

administration of the overall safety program. 

(e)  Notification.  The contracting officer shall notify the contractor of any non-compliance with these 

requirements and the corrective actions required.  This notice, when delivered to the contractor or the 

contractor’s representative on site, shall be deemed sufficient notice of the non-compliance and 

corrective action required.  After receiving the notice, the contractor shall immediately take corrective 

action.  If the contractor fails or refuses to promptly take corrective action, the contracting officer may 

issue an order suspending all or part of the work until satisfactory corrective action has been taken.  

The contractor shall not be entitled to any equitable adjustment of the contract price or extension of 

the performance schedule on any suspension of work order issued under this clause. 
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I.15 DOSAR 652.242-73 AUTHORIZATION AND PERFORMANCE (AUG 1999) 

(a) The contractor warrants the following: 

      (1) That it has obtained authorization to operate and do business in the country or countries in 

which this contract will be performed; 

      (2) That it has obtained all necessary licenses and permits required to perform this contract; and, 

      (3) That it shall comply fully with all laws, decrees labor standards, and regulations of said 

country or countries during the performance of this contract. 

 (b) If the party actually performing the work is a subcontractor or joint venture partner, then such 

subcontractor or joint venture partner agrees to the requirements of paragraph (a) of this clause. 

 

I.16 DOSAR 652.243-70 NOTICES (AUG 1999) 

Any notice or request relating to this contract given by either party to the other shall be in writing. 

Said notice or request shall be mailed or delivered by hand to the other party at the address provided 

in the schedule of the contract. All modifications to the contract must be made in writing by the 

contracting officer. 
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SECTION J - LIST OF ATTACHMENTS 

 

 

 

 

Attachment 1   STATEMENT OF WORK (SOW) / TECHNICAL SPECIFICATIONS 

 

Attachment 2     ITEMIZED COST BREAKDOWN FORM (Bill of Quantities) 

 

Attachment 3    OBO SUPPLEMENTS TO THE INTERNATIONAL BUILDING 

CODES AND NATIONAL ELECTRIC CODE 

 

Attachment 4            BONDING DOCUMENTATION SAMPLES 

 

 SAMPLE PAYMENT Letter of Credit  

 SAMPLE PERFORMANCE Letter of Credit  
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SECTION K - REPRESENTATIONS, CERTIFICATIONS AND OTHER STATEMENTS OF 

OFFERORS OR RESPONDENTS 
 

K.1 Reserved 

K.2 FAR 52.236-28 PREPARATION OF PROPOSALS - CONSTRUCTION (OCT 1997) 
(a)  Proposals must be 

  (1)  Submitted on the forms furnished by the Government or on copies of those forms, and 

              (2)  Manually signed.  The person signing a proposal must initial each erasure or change 

appearing on any proposal form. 

(b)  The proposal form may require offerors to submit proposed prices for one or more items on 

various bases, including -- 

              (1)  Lump sum price; 

              (2)  Alternate prices; 

              (3)  Units of construction; or 

              (4)  Any combination of paragraphs (b)(1) through (b)(3) of this provision. 

(c)  If the solicitation requires submission of a proposal on all items, failure to do so may result in the 

proposal being rejected without further consideration.  If a proposal on all items is not required, 

offerors should insert the words "no proposal" in the space provided for any item on which no price is 

submitted. 

 (d)  Alternate proposals will not be considered unless this solicitation authorizes their submission. 

 

K.3 AUTHORIZED CONTRACT ADMINISTRATOR 

 

If the offeror does not fill-in the blanks below, the official who signed the offer will be deemed to be 

the offeror's representative for contract administration, which includes all matters pertaining to 

payments. 

Name:  

Address:  

Telephone Number:  

 

K.4 DOSAR 652.225-70 - ARAB LEAGUE BOYCOTT OF ISRAEL (AUG 1999) 

 (a) Definitions. As used in this provision: 

Foreign person means any person other than a United States person as defined below: 

United States person means any United States resident or national (other than an individual resident 

outside the United States and employed by other than a United States person), any domestic concern 

(including any permanent domestic establishment of any foreign concern), and any foreign subsidiary 

or affiliate (including any permanent foreign establishment) of any domestic concern which is 

controlled in fact by such domestic concern, as provided under the Export Administration Act of 

1979, as amended. 

 (b) Certification. By submitting this offer, the offeror certifies that it is not: 

          (1) Taking or knowingly agreeing to take any action, with respect to the boycott of Israel by 

Arab League countries, which Section 8(a) of the Export Administration Act of 1979, as amended (50 

U.S.C. 2407(a)) prohibits a United States person from taking; or, 

          (2) Discriminating in the award of subcontracts on the basis of religion. 
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K.5 DOSAR 652.228-70 DEFENSE BASE ACT INSURANCE – COVERED 

CONTRACTOR EMPLOYEES (JUN 2006) 
Bidders/offerors shall indicate below whether or not any of the following categories of employees 

will be employed on the resultant contract, and, if so, the number of such employees: 

 

Category Yes/No Number 

(1)   United States citizens or residents   

(2)  Individuals hired in the United States, regardless of 

citizenship 

  

(3)  Local nationals or third country nationals where contract 

performance takes place in a country where there are no local 

workers’ compensation laws 

 Local nationals: 

______________ 

Third Country 

Nationals: 

_____________ 

(4)  Local nationals or third country nationals where contract 

performance takes place in a country where there are local 

workers’ compensation laws 

 Local nationals: 

______________ 

Third Country 

Nationals: 

_____________ 

 

(b)  The contracting officer has determined that for performance in the country of Dominican 

Republic that:  

 

 XX   Workers’ compensation laws EXIST that will cover local nationals and third country nationals. 

         

(c)  If the bidder/offeror has indicated “yes” in block (a)(4) of this provision, the bidder/offeror shall 

not purchase Defense Base Act insurance for those employees.  However, the bidder/offeror shall 

assume liability toward the employees and their beneficiaries for war-hazard injury, death, capture, or 

detention, in accordance with the clause FAR 52.228-4 Workers’ Compensation and War-Hazard 

Insurance Overseas (APR 1984). 
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SECTION  L  -  INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFERORS OR 

RESPONDENTS 

 

L.1 FAR 52.252-1 - SOLICITATION PROVISIONS INCORPORATED BY REFERENCE 

(FEB 1998) 

 

This contract incorporates one or more clauses by reference, with the same force and effect as if 

they were given in full text. Upon request, the Contracting Officer will make their full text 

available. Also, the full text of a clause may be accessed electronically at these address(es):  

 

Referenced FAR provisions and clauses can be obtained from: 

http://www.acquisition.gov/comp/far/current/html/FARTOCP52.html#wp340130 

 

Referenced DOSAR provisions and clauses can be obtained from: 

http://www.statebuy.state.gov/dosar/fullscreen.asp?menu_id=40 

(note: click on 652 – 653 sub-chapter, Click on 652 and then scroll down) 

 

 

FEDERAL ACQUISITION REGULATION (48 CFR CH. 1) 

 

FAR 

REFERENCE 

DATE TITLE 

52.214-34 APR 1991 SUBMISSION OF OFFERS IN ENGLISH LANGUAGE 

52.215-1 JAN 2004 INSTRUCTIONS TO OFFERORS — COMPETITIVE 

ACQUISITION 

52.236-28 OCT 1997 PREPARATION OF PROPOSALS – CONSTRUCTION 

52.232-38   MAY 1999 SUBMISSION OF ELECTRONIC FUNDS TRANSFER 

INFORMATION WITH OFFER 

 

  

L.2 SOLICITATION PROVISIONS IN FULL TEXT  

 

FAR 52.216-1 TYPE OF CONTRACT (APR 1984) 
The Government contemplates award of a firm fixed-price construction contract, resulting from this 

solicitation. 

 

FAR 52.232-13 NOTICE OF PROGRESS PAYMENTS (APR 1984) 

The need for customary progress payments conforming to the regulations in Subpart 32.5 of the 

Federal Acquisition Regulation (FAR) will not be considered as a handicap or adverse factor in the 

award of the contract. The Progress Payments clause included in this solicitation will be included in 

any resulting contract, modified or altered if necessary in accordance with subsection 52.232-16 and 

its Alternate I of the FAR. Even though the clause is included in the contract, the clause shall be 

inoperative during any time the contractor's accounting system and controls are determined by the 

Government to be inadequate for segregation and accumulation of contract costs. 

http://www.acquisition.gov/comp/far/current/html/FARTOCP52.html#wp340130
http://www.statebuy.state.gov/dosar/fullscreen.asp?menu_id=40
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FAR 52.233-2 SERVICE OF PROTEST (SEPT 2006) 
(a) Protests, as defined in Section 33.101 of the Federal Acquisition Regulation, that are filed 

directly with an agency, and copies of any protests that are filed with the General Accounting 

Office (GAO), shall be served on the Contracting Officer (addressed as follows) by obtaining 

written and dated acknowledgment of receipt from the Contracting Officer at the following 

physical address below:  (for mailing address, see block 7 of the SF 1442): 

 

  U.S. Department of State 

  Office of Acquisition Management (A/LM/AQM) 

  1701 N. Ft. Myer Drive 

  Arlington, Virginia 22209 

  Attention: Tim Farrell  

 

 

(b)  The copy of any protest shall be received in the office designated above within one day of filing a 

protest with the GAO. 

 

L.3 MAGNITUDE OF CONSTRUCTION PROJECT 

 

It is anticipated that the magnitude of this contract will be between $200,000.00 and $500.000.00 US 

Dollars. 

 

L.4 REVIEW OF DOCUMENTS 

 

Each offeror is responsible for: 

(1) Obtaining a complete set of contract drawings and specifications; 

(2) Thoroughly reviewing such documents and understanding their requirements; 

(3) Visiting the project site and becoming familiar with all working conditions, local laws 

and regulations; and 

(4) Determining that all materials, equipment and labor required for the work are available. 

(5) Furnishing complete information to subcontractors and suppliers, to include details of 

specifications and quantities. 

 

Any ambiguity in the solicitation, including specifications and contract drawings, shall be reported 

immediately to the point of contact (POC) listed in block 9 of the Standard Form 1442.  Any 

prospective offeror who requires a clarification, explanation or interpretation of the contract 

requirements must make a request to the POC listed in block 9 of the Standard Form 1442 not less 

than ten working days before the closing date of the solicitation.  Offerors may rely ONLY upon 

written interpretations by the Contracting Officer. 

 

L.5 SUBMISSION OF OFFERS 

 

L.5.1 GENERAL 

This solicitation is for the performance of construction services described in Section C - 

DESCRIPTION/SPECIFICATIONS/WORK STATEMENT, and the Attachments which are a part of 

this solicitation. 
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L.5.2 QUALIFICATIONS OF OFFERORS 

 

 Offerors must be technically qualified and financially responsible to perform the work 

described in this solicitation.  At a minimum, each Offeror must meet the following requirements: 

 

(1) Have an established business with a permanent address and telephone listing; 

(2) Be able to demonstrate prior experience with suitable references; 

(3) Have the necessary personnel, equipment and financial resources available to perform 

the work; 

(4) Have all licenses and permits required by local law 

 (5)  Meet all local insurance requirements; 

(6) Have no adverse criminal record; and  

(7) Have no political or business affiliation which could be considered contrary to the 

interests of the United States. 

(8) Be able to understand written and spoken English. 

 

L.5.3 JOINT VENTURE AGREEMENTS:   

 

 Joint Venture Offerors shall furnish with their proposal a notarized legal document that 

establishes the Joint Venture.  The Joint Venture Agreement shall take effect upon the submission of 

the proposal and remain irrevocable until one (1) year after the work has been finally inspected and 

accepted by the Government.  The Joint Venture Agreement shall include, at a minimum, the 

following: 

 

(1) Name of firms that form the Joint Venture and the name of the Joint Venture 

(2) Name and title of the corporate officials signing on behalf of each party 

(3) Solicitation number 

(4) Description of the responsibilities in terms of work category for each partner (for example 

Firm A performing Final of C-2-d) that sufficiently demonstrates how the joint venture meets 

the work requirements of this solicitation 

(5) The statement “The composition and structure of the Joint Venture will remain unchanged 

from award to one (1) year after the work has been finally inspected and accepted by the 

Government.” 

(6) Date of issuance of the agreement and notarized signature of the corporate officials on behalf 

of each party. 

 

The U.S. Government reserves the right to review the actual Joint Venture agreement to determine its 

basis and compliance with the applicable laws.  Any internal agreement affecting the internal 

composition of the existing Joint Venture and its potential liabilities in relation to the contract (bonds, 

bank guarantees, insurance, etc) will be sent to the Contracting Officer to provide notice of the same.  

Any change in the composition of the Joint Venture will require the Joint Venture to formally request 

a Novation Agreement in accordance with FAR Part 42 which will be approved/disapproved at the 

discretion of the Contracting Officer. 

 

The Joint Venture shall include the warrant required in accordance with DOSAR 652.242-73, 

Authorization and Performance. 
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L.5.4 SUMMARY OF INSTRUCTIONS 

 

 (a) Each offer shall consist of the following physically separate volumes: 

 

Volume Title No. of Copies * 

1 

 

Price Proposal, to include: 

 SECTION A - Executed Standard Form 1442,  

SOLICITATION, OFFER AND AWARD 

(Construction, Alteration, or Repair); 

1 original  

and  

2 copies  

of volume 1 

 

  SECTION B – SUPPLIES OR SERVICES AND 

PRICES/COSTS: Price Proposal; completed Section 

B.3, CONTRACT PRICE. 

  BREAKDOWN OF PROPOSAL PRICE (Itemized 

Cost Breakdown Form provided as Attachment J.1.3 on 

a CD, see section J) 

  Completed SECTION K - REPRESENTATIONS, 

CERTIFICATIONS AND OTHER STATEMENTS OF 

OFFERORS. PROVIDE PROOF OF SAM (System of 

Award Registration) REGISTRATION, see Section I.2 

and DUNS NUMBER, see Section L.9. 

 

 2 Technical Proposal: 

 

to include all elements  specified under Sub-section L.5.5.3 

 

1 original  

and  

2 copies PLUS  

1 copy  on CD 

 

(b) The complete offer shall be submitted as follows: 

The complete offer shall be submitted at the address indicated at Block 8 of Standard Form SF-1442, 

if mailed, or the address set forth below, if delivered by courier or hand-delivered (which the US 

Government encourages): 

 

  U.S. Department of State 

  Office of Acquisition Management (A/LM/AQM) 

  1701 N. Ft. Myer Drive 

  Arlington, Virginia 22209 

  Attention: Tim Farrell  

                703-875-5634 

 

(c) Any deviations, exceptions, or conditional assumptions taken with respect to any of the 

instructions or requirements of this solicitation shall be identified and explained/justified in the 

appropriate volume of the offer.  

 

L.5.5  DETAILED INSTRUCTIONS 
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L.5.5.1 Proposals that are missing a significant amount of the required information may be 

eliminated from consideration at the government's discretion. 

L.5.5.2 Volume 1: 

 

(a) Standard Form 1442 - Complete blocks 14 through 20c 

(b) Section B - Complete Sub-Section B.3 

(c) Section J, Attachment 1, Folder J.1.3, Breakdown of Proposal Price – Provide a 

comprehensive breakdown of the price proposal; the total of which shall match that of the firm 

fixed-price inserted in Sub-Section B.3. The breakdown shall encompass all applicable 

categories of construction services including, but not limited to, general requirements; site 

work; labor; materials; overhead and profit.  Use the Itemized Cost Breakdown Form provided 

in Section J to structure breakdown of pricing.  Add additional lines to the form to reflect any 

additional materials, labor, or services required that are not already listed in the Itemized Cost 

Breakdown Form as well as profit and overhead. 

 As part of the breakdown of price proposal, Contractor shall provide the following: 

1) The cost of any letters of credit required  

             (2) The cost being charged for insurance 

             (3) The indirect cost of tracking the VAT payments and reimbursements (not the VAT itself)  

                  and the cost of any legal or consultant subcontracts expected to be incurred 

             (4) The indirect cost of getting normal and customary building permits 

(d) Section K, a completed Representations, Certifications and other Statements of Offerors or 

Respondents. 

(e) Provide proof of SAM Registration; see section I.2 and proof of DUN’S number 

Registration see section L.9.    

 

NOTE: If applicable, the Value Added Tax (VAT) shall be identified as a separate line item in Sub-

section B-3.  

 

L.5.5.3 Volume 2: TECHNICAL PROPOSAL. 

 

(A)  PERFORMANCE SCHEDULE AND PERFORMANCE NARRATIVE.  The 

performance schedule shall be presented in the form of a time scaled Network Diagram CPM 

Schedule clearly showing the critical path, indicating commencement and completion of the entire 

project within the required contract completion schedule.  The schedule shall be in sufficient detail to 

clearly show each portion of work and its planned commencement and completion date.   In addition, 

provide a performance narrative that clearly describes the order in which work will be carried out.  

The schedule and narrative shall demonstrate a thorough understanding of how work must be phased 

to avoid outages and ensure the necessary equipment and labor is available and installed at the 

required times to complete the project in a timely manner.  Include a brief discussion of space 

required on site for staging of materials and personnel and steps that will be taken to minimize 

disruptions to the Post.  

 

Narrative Description of Work Plan/Methodology – Provide a technical description of the logistics 

required to perform the work (e.g., concrete poured on site or coming from a plant; equipment for the 

work); contingency plans in case of bad weather; interruption of utility services (if applicable); 

temporary facilities & utilities; detailed sequence of work; proposed dust control measures (if 

applicable); proposed noise control measures (if applicable); safety plan, quality assurance plan, etc.) 
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(B)  KEY PERSONNEL:  The Government considers the offeror’s Program Manager, Project 

Engineer, and the Field Superintendent for Construction, to be key personnel under any contract 

resulting from this solicitation.  The offeror shall provide a detailed resume and the experience of 

these individuals.  At least two of these individuals shall be current employees who have worked with 

the offerer for more than 1 year managing similar projects.  If any of these individuals are not current 

employees, provide a letter of intent.  All of the above are considered to be Key personnel and are 

required to be able to read, write, speak, and understand English fluently. 

The Contractor shall provide all of the following required information for all key personnel: 

 

1. Name of Individual, Date of Birth, Nationality; 

2. Language proficiency; 

3. Role on this specific construction project (for example Project Manager, Site 

Superintendent, QC Manager). 

4. Describe the Individual’s experience in the location where the work is to be preformed. 

5. List experience relevant to the type of work required by this contract in chronological 

order, listing most recent experience first.  Include following information with each 

experience listed: 

i.  Employing Construction Firm 

ii. Project Title and description, highlighting similarities to work required by this 

contract 

iii. Value of the project (US Dollars)  

 

(C) MANAGEMENT INFORMATION: – Provide the following: 

 

1. Company profile including a list of names, addresses and telephone numbers of the 

owners, partners, and principal officers of the Offeror; 

2. A list of the names, addresses, and telephone numbers of all subcontractors and all 

principal materials suppliers to be used on the project, clearly indicating what portions of 

the work will be performed by them. This list shall be presented in sufficient detail to 

indicate which work will be performed by the Contractor work force and equipment, and 

the work which will be performed by subcontractor work force and equipment.  

3. A comprehensive list of equipment owned, equipment available, and equipment projected 

to be assigned to the work described in the solicitation. This shall also include a separate 

listing of subcontractor equipment assigned to the project; 

4. A listing of the number of personnel - broken down into discipline/craft - that will be 

assigned to this project. This shall include both the Contractor work force and that of any 

proposed subcontractor; 

 

(D)  CONSTRUCTION EXPERIENCE AND PAST PERFORMANCE - Provide the following: 

 

The contractor shall provide a list of 3 (three) projects successfully completed on budget within the 

past four years that are similar in nature, materials, design and extent to the work specified in 

the Contract Documents Provide references for each project, including the names and contact 

information for the Owner and the Architect involved.  

 

If you plan to use sub-contractors, provide for those who perform more than 10% of the work the 

same documentation that demonstrates their experience relevant to the works planned to be assigned 

to them under the respective subcontracts.  
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Clearly demonstrate relevant experience by the type, volume, complexity, and scope of work 

previously or currently being performed that is comparable to the work covered by this requirement. 

 

Provide the following information for each contract or project and describe:  

 

1. Customer's name, address, and telephone numbers of customer's lead contract and technical 

personnel; 

2. Contract value, number and type; 

3. Date of the contract award place(s) of performance, and completion dates; 

4. Brief description of the work, including responsibilities; discuss comparability to the work 

under this solicitation; Brief description of major technical challenges and how they were 

addressed 

5. Method of acquisition (fully competitive, partially competitive, or noncompetitive), and the 

basis for award (cost/price, technical merit, etc.); 

6. Any terminations (partial or complete) and the reason (convenience or default). 

7. If any problems were encountered during the project, the offeror shall provide an 

explanation of problems and the corrective action taken. 

8. For each of the projects submitted, provide a written performance evaluation executed at the 

completion of the project, if available. If not in English, please provide a courtesy translation 

in English.  

 

If more than three (3) projects are submitted, only the three (3) most recent will be evaluated.  The 

projects may be contracts for the U.S. Government or other clients.  

 

No more than 2, one sided, A4 pages of written material shall be submitted for each project.  

Additional photographs may be provided, and shall be limited to four A4 or letter size sheets per 

project. 

 

Joint venture offerors SHALL INCLUDE AT LEAST TWO PROJECT EXAMPLES FOR EACH 

PARTNER, where the partner performed by itself or performed a major portion of the work as part of 

a joint venture.. 

 

(E) PRELIMINARY QUALITY MANAGEMENT PROGRAM.  In accordance with section 

E.5 of the solicitation the contractor shall provide with their offer a Quality Management Program 

(QMP) organizational structure for Construction portions of the contract.  Describe the key personnel 

and roles they will play..  The QMP shall be in sufficient detail to clearly demonstrate to the 

Government’s evaluation team that the contractor has a clear understanding of the project and 

methods required to properly manage it and ensure quality.  

 

(F)  AUTHORIZATION AND PERFORMANCE.  In accordance with DOSAR 652.242-73 

AUTHORIZATION AND PERFORMANCE (AUG 1999) provide written certification that 

authorization to operate and do business in the country in which this contract will be performed, has 

been obtained.   

 

(G)  FINANCIAL CERTIFICATION.  A letter or similar documentation from a financial 

institution confirming that in the event of contract award, the required contract bonding will be 

provided punctually, and in accordance with the contract requirements at Section H.1. 
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(H) PERFORMANCE OF WORK BY CONTRACTOR.  Identify the work, by percentage, that 

will be performed by the contractor with its own work force on site.  Identify sub-contractors that will 

perform more than 10% of the work.  For the sub-contractors identified, list the percentage of work 

they will perform, and provide documentation that demonstrates their experience relevant to the 

works planned to be assigned to them under the respective subcontracts.  

 

L.5.5.4 RELATIONSHIP BETWEEN INSTRUCTIONS AND EVALUATION 

 

Your attention is directed to the functional relationship between Sections L and M of this solicitation.  

Section L provides information for the purpose of organizing the proposal and is not intended to be 

all-inclusive.  Section M describes evaluation factors for award.  Since the Government evaluation of 

proposals will cover areas identified in Section M, proposals should address all such areas of 

evaluation. 

 

L.6 FAR 52.236-27 - SITE VISIT (FEB 1995) ALTERNATE I (FEB 1995) 

 

(a)   The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and 

Conditions Affecting the Work, will be included in any contract awarded as a result of this 

solicitation.  Accordingly, offerors are urged and expected to inspect the site where the work will be 

performed. 

 

(b) A pre-proposal conference and site visit are scheduled for 10:00 hours on AUGUST 14, 

2013 at: 

 

U.S.  Embassy Santo Domingo  

    Cesar Nicolas Penson   

   esq.  Leopoldo Navarro   

     

Offerors intending to participate in the pre-proposal conference and site visit shall be required to 

submit the names, nationality and passport or national identification card numbers of their company’s 

representatives attending to the pre-proposal conference not later than 15.00 hours  AUGUST 05, 

2013, to the attention of  Mr. Tim Farrell,  e-mail  FarrellTP@state.gov . Attendance is limited to no 

more than 3 persons per company.  
 

L.7 652.206-70    COMPETITION ADVOCATE/OMBUDSMAN (AUG 1999)(DEVIATION) 

 

(a) The Department of State’s Competition Advocate is responsible for assisting industry in removing 

restrictive requirements from Department of State solicitations and removing barriers to full and open 

competition and use of commercial items. If such a solicitation is considered competitively restrictive 

or does not appear properly conducive to competition and commercial practices, potential offerors are 

encouraged to first contact the contracting office for the respective solicitation. If concerns remain 

unresolved, contact the Department of State Competition Advocate on (703) 516-1693, by fax at 

(703) 875-6155, or write to: U.S. Department of State, Competition Advocate, Office of the 

Procurement Executive (A/OPE), Suite 900, SA-27, Washington, DC 20522-2712. 

 

(b) The Department of State’s Acquisition Ombudsman has been appointed to hear concerns from 

potential offerors and contractors during the pre-award and post-award phases of this acquisition. The 

mailto:FarrellTP@state.gov
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role of the ombudsman is not to diminish the authority of the contracting officer, the Technical 

Evaluation Panel or Source Evaluation Board, or the selection official. The purpose of the 

ombudsman is to facilitate the communication of concerns, issues, disagreements, and 

recommendations of interested parties to the appropriate Government personnel, and work to resolve 

them. When requested and appropriate, the ombudsman will maintain strict confidentiality as to the 

source of the concern. The ombudsman does not participate in the evaluation of proposals, the source 

selection process, or the adjudication of formal contract disputes. Interested parties are invited to 

contact the contracting activity ombudsman, Benita D. Williams, at 703-875-5230, Email 

WilliamsBD@state.gov.  For an American Embassy or overseas post, refer to the numbers below for 

the Department Acquisition Ombudsman. Concerns, issues, disagreements, and recommendations 

which cannot be resolved at a contracting activity level may be referred to the Department of State 

Acquisition Ombudsman at (703) 516-1693, by fax at (703) 875-6155, or write to: Department of 

State, Acquisition Ombudsman, Office of the Procurement Executive (A/OPE), Suite 900, SA-27, 

Washington, DC 20522-2712. 

 

L.8 PROPOSAL DUE DATE 

 

The proposals shall be delivered in a sealed package marked “National Police Basic Training School 

Proposal , no later than 15:00 hours C.E.T.  AUGUST 26,  2013, by courier to the following address: 

 

   U.S. Department of State 

  Office of Acquisition Management (A/LM/AQM) 

  1701 N. Ft. Myer Drive 

  Arlington, Virginia 22209 

  Attention: Tim Farrell   

 

NOTE: No proposals will be accepted after the time specified above. 

 

L.9 FAR 52.204-6 - DATA UNIVERSAL NUMBERING SYSTEM (DUNS) NUMBER 

(OCT 2003) 

  

(a) The offeror shall enter, in the block with its name and address on the cover page of its offer, the 

annotation "DUNS" followed by the DUNS number that identifies the offeror's name and address 

exactly as stated in the offer.  The DUNS number is a nine-digit number assigned by Dun and 

Bradstreet Information Services. 

(b) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to 

obtain one.  A DUNS number will be provided immediately by telephone at no charge to the offeror.  

For information on obtaining a DUNS number, the offeror, if located within the United States, should 

call Dun and Bradstreet at 1-800-333-0505.  The offeror should be prepared to provide the following 

information: 

 (1) Company name. 

 (2) Company address. 

 (3) Company telephone number. 

 (4) Line of business. 

 (5) Chief executive officer/key manager. 

 (6) Date the company was started. 

 (7) Number of people employed by the company. 

 (8) Company affiliation. 

mailto:WilliamsBD@state.gov
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(c)  Offerors located outside the United States may obtain the location and phone number of the local 

Dun and Bradstreet Information Services office from the Internet home page at: 

http://www.customerservice@dnb.com/.  If an offeror is unable to locate a local service center, it may 

send an e-mail to Dun and Bradstreet at globalinfo@mail.dnb.com. 

 

SECTION M - EVALUATION FACTORS FOR AWARD 

 

M.1 EVALUATION OF PROPOSALS 

 

M.1.1 GENERAL 

 

To be acceptable and eligible for evaluation, proposals shall be prepared in accordance with Section L  

- INSTRUCTIONS, CONDITIONS AND NOTICES TO OFFERS OR RESPONDENTS, and shall 

meet all the requirements set forth in the other sections of this solicitation. 

 

M.1.2 BASIS FOR AWARD 

 

The Government intends to make award to the lowest priced offer, provided the offeror submits an 

acceptable technical proposal, offers a fair and reasonable price, and the offeror is determined to be 

responsible.  Negotiations may be conducted to obtain clarifications or improvements in the offeror’s 

proposal. Evaluations will be conducted in accordance with the procedures set forth below:  

 

(a)         Initial Evaluation - All proposals received will be evaluated to ensure that each proposal is   

complete in terms of submission of each required volume, as specified in Sub-Section L.5, 

SUBMISSION OF OFFERS.  Proposals that are missing a significant amount of the required 

information may be eliminated from consideration at the Government's discretion.  

 

(b) Technical Evaluation - Those proposals remaining after the initial evaluation will be 

thoroughly reviewed to determine technical acceptability.  Technical Acceptability will 

include a review of each element of the Technical Proposal identified in Section L.5.5.3. 

 

(A) Performance Schedule/Phasing plan and Performance Narrative  

(B) Key Personnel   

(C) Management Information 

(D) Construction Experience and Past Performance  

(E) Preliminary Quality Management Program. 

(F) Authorization and Performance 

(G) Financial Certification 

(H) Performance of Work by Contractor                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                               

 

(A) The Government will evaluate the performance schedule and performance 

narrative to review the sequence of work and to ensure that performance will be 

completed on time in accordance with the contract period of performance and that 

the contractor has demonstrated a clear understanding of the project. The end result 

of this review will be a determination of technical acceptability or unacceptability.   

 

mailto:globalinfo@mail.dnb.com
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(B) The Government will evaluate the key personnel.  The review will include a review 

of the qualifications of the proposed staff and their range of experience and 

knowledge.  

 

 

(C) The Government will evaluate the information Contractor provided under Section 

L.5.5.3, Management Information, including list of names of the owners, partners 

and principal officers, list of all subcontractors, a comprehensive list of equipment 

owned, equipment available and equipment projected to be assigned including 

subcontractors’. The Government will also evaluate the required Contractors local 

permits, certification and licenses.   

 

(D) The Government will evaluate the construction projects or contracts provided to 

evaluate both experience and past performance.  Experience pertains to the types of 

work and volume of work previously or currently being performed by the 

contractor that are comparable to the types of work envisioned by this requirement 

in terms of size, scope and complexity.   

(E) The Government will evaluate the Quality Management Program (QMP) to ensure 

that the contractor has demonstrated a clear understanding of the project and 

quality control measures required. The Government reserves the right to consider 

information independently obtained in the evaluation of past performance.  The 

end result of this review will be a determination of technical acceptability or 

unacceptability. 

 

(F) The Government will evaluate the offeror’s proposal to verify that the offeror is in 

possession of authorization to operate and do business in the country in which this 

contract will be performed in accordance with DOSAR 652.242-73 

AUTHORIZATION AND PERFORMANCE (AUG 1999) 

 

(G) The Government will evaluate the offeror’s proposal to verify that the offeror has 

provided an acceptable letter or similar documentation from a financial institution 

confirming that in the event of contract award, the required contract bonding will 

be provided punctually, and in accordance with the contract requirements at 

Section H.1. 

 

(H) The Government will evaluate the amount of work to be performed by the 

contractor on site and the amount of work to be performed by sub-contractors.  The 

Government will review the experience of the proposed subcontractors relevant to 

the works planned to be assigned to them under this contract.  

 

(c) Responsibility evaluation – Contractor responsibility will be determined by analyzing 

whether the apparent successful offeror complies with the requirements of FAR 9.1, including: 

 

(1) Adequate financial resources or the ability to obtain them; 

(2) Ability to comply with the required performance period, taking into consideration all 

existing commercial and governmental business commitments; 

(3) Satisfactory record of integrity and business ethics; 

(4) Necessary organization, experience, and skills or the ability to obtain them; 
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(5) Necessary equipment and facilities or the ability to obtain them; and 

(6) Be otherwise qualified and eligible to receive an award under applicable laws and 

regulations. 

 

The Government reserves the right to reject proposals that are unreasonably low or high in price.  In 

establishing whether or not a price proposed has been understated, a comparison may be made 

between the proposed price and that of (1) the independent government estimate; (2) to current price 

information from manufactures and independently obtained cost and price data; (3) fabrication, 

transportation, and installation costs, and (4) current labor rates 

 

M.1.3 AWARD SELECTION 

 

The prices of all technically acceptable firms will then be reviewed and the award selection will go to 

the lowest evaluated priced, technically acceptable, responsible offeror.  Unsuccessful offerors will be 

notified in accordance with part FAR 15. 

 

M.2 AWARD WITHOUT DISCUSSIONS 

 

In accordance with FAR Provision 52.215-1 (incorporated by reference in Section L of this RFP), 

offerors are reminded that the Government may award this contract based on initial proposals and 

without holding discussions, pursuant to FAR 15.306(a)(3). 

 

M.3 FAR 52.225-17 - EVALUATION OF FOREIGN CURRENCY OFFERS (FEB 2000) 

 

If the Government receives offers in more than one currency, the Government will evaluate offers by 

converting the foreign currency to United States currency using the daily rate published by 

FMP/F/IFS in accordance with the following procedures: 

 

(a) For acquisitions conducted using sealed bidding procedures, on the date of bid opening. 

(b) For acquisitions conducted using negotiation procedures -- 

(1) On the date specified for receipt of offers, if award is based on initial offers; 

otherwise 

(2) On the date specified for receipt of proposal revisions.  

 
 

 

 


